



Republika ng Pilipinas
Republic of the Philippines

Kagawaran ng Tanggulang Pambansa
Department of National Defense

DND SPECIAL BIDS AND AWARDS COMMITTEE
Camp General Emilio Aguinaldo, Quezon City

SUPPLEMENTAL BID BULLETIN NR. DND-AFP-CEEAP1-17-01-003
Armed Forces of the Philippines Civil Engineering Equipment Acquisition Project Lot 1

This Supplemental Bid Bulletin is issued to inform prospective bidders of the clarifications, modifications, amendments, or additional requirements that form part of the Bidding Documents for the AFP Civil Engineering Equipment Acquisition Project Lot 1:

BIDDING DOCUMENT PAGE/ PROVISION	FROM	TO
Section VI Schedule of Requirements	Delivery Days/Weeks/Months	
	Items 1 and 2: 105 days from receipt of Notice to Proceed	Items 1 and 2: 280 days from receipt of Notice to Proceed
	Item 3: 135 days from receipt of Notice to proceed	Item 3: 315 days for receipt of Notice to proceed
	Certificate of availability of at least three (3) service centers for the equipment to be supplied and statement of undertaking for the availability of mobile field after sales services.	Certificate of availability of at least three (3) service centers (one each in Luzon, Visayas and Mindanao) for the equipment to be supplied and statement of undertaking for the availability of mobile field after sales services.

Answer to Queries
AFP Civil Engineering Equipment Acquisition Project Lot 1

BIDDING DOCUMENT PAGE/ PROVISION	QUERIES/ CLARIFICATIONS AND RECOMMENDATIONS	ANSWERS
Concrete Masters Incorporated		
Sec III Clause 12.1	Change the steel grade requirements of ASTM A514 to Q345B.	Changed to "Mill Certificate for the Base Equipment with reference to ASTM A514 or Equivalent"
JROG Marketing		
Sec VI Schedule of Requirements	Divide into two (2) separate lots (Dozer and Grader)	The project will be retained as one (1) lot and one manufacturer only
BJ Marthel		
Sec VI Schedule of Requirements	Extension of delivery period as follows: 1 st Delivery: 280 days after issuance of NTP 2 nd Delivery: 315 days after issuance of NTP	Delivery period will be amended.

Please be guided accordingly.


DIR ALEXANDER T. GONZALES CESO V
Vice-Chairperson, DND SBAC 