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Section |. Invitation to Bid



DEPARTMENT OF NATIONAL DEFENSE

Invitation to Bid for the Repair/RenovatiofRemodelingof
DND Building Common CRgSouh Wing)

(DND ProperNo. 2018-006)

The Department of National Defensthrough theGeneral Appropriation Act of the
Government of the Philippinesmitends to apply thsum of SIX MILLION NINE
HUNDRED SEVENTEEN THOUSAND SIX HUNDRED SIXTEENESOS
(®6,917,61800) being the Approved Budget for the Contract (ABC) to payments under
the contractfor the Repair/RenovatidiRemodelingof DND Building Common CRs
(Southwing) Bids received in excess of the ABC shall be automatically rejected at bid
opening.

The Department of National Defensenow invites bids for the
Repair/RenovatioiRemodeling of DND Building Common CRgSouh Wing)
Completion of theWorks is requiredOne Hunded Fifty (150 Calendar Days upon
receipt of Notice to Procee@idders should have completed a contract similahéo
Projectwith an amount equivalent to at least dvadf of the ABC The description of an
eligible bidder is contained in the Bidding Rmeents, particularly, irSectionll.
Instructions to Bidders

3. Bidding will be conducted through open competitive bidding procedures using non
discretionary pass/fail criterion as specified in the Implementing RalgéfRkegulations
(I RR) of Republic Act 9184 ( RAemfdnB 4) , (o

Procurement Reform Aat

Bidding is restricted to Filipino citizens/sole proprietorshipsartnerships, or
organizations with at leaseventy fivepercent 75%) interest or outstanding capital
stock belonging to citizens of the Philippines.

4, Interested bidders may obtain further information fiolMD Proper BAC Secretariat
and inspect the Bidding Documents at the address given belovdfro@ 0 o6 c |l oc k i
morningto5: 00 o6écl ock in the afternoon, Monday

5. A complete set of Bidding Documents may be purchased by interested Bithiensg
April 28, 2018 to May 23 2018 from the address below and upon payment of a
nonrefundabldee for the Bidding Documenia the amounbf Ten ThousandPesos
(®10,000.00)

It may also be downloadetiee of chargefrom the websiteof the Philippine
Government Electronic Procurement System (PhilGE&RS®) the website of the
Procuring Entity provided that bidders shall payetfee for the Bidding Document®st
later that thesubmission of their bids.

The Department of National Defensell hold a PreBid Conferenceon May 07, 2018,
2:00PM at DND Proper BAC Conference RogiBeside DND Canteef)ND Building,
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Camp General EmiliAguinaldo, Quezon Citwhich shall beopen to allinterested
parties.

Bids must be delivered to the address below dretoreMay 23, 2018 at 1:00PM. All
bids must be accompanied by a bid securitgrig of the acceptable forms and in the
amount statechiITB Claus€l8.

Should there happen a fortuitous event, the -bRte Conference and
Submission/Opening of Bids shall be automatically conducted on the next available
working day, after the dates as abdveicated respectively for each of the afstated
activities, at the same time and place, without need of further advertisement/posting.

Bids will be opened in the presence of th
on May 23 2018 at 1:00PM atthe DND ProperBAC Conferece Roon(Beside DND
Canteen)DND Building, Camp General Emilio Aguinaldo, Quezon Citate bids

shall not be accepted.

Bids shall be prepad in Seven(7) copies without assistance from any person in the

DND or in any branch of the gernment. It shall be prepared using the appropriate

Bid forms provided in SectiohX of the Bidding Documents furnished in strict
compliance to the requirements of RA 9184. Quotations submitted not in the official
forms as issued by the DND Proper Badwd Awards Committee will not be accepted.

To be responsive, all entries shall be filg with appropriate information. Any
erasure, correction, or changes shall be initialed by the bidder or his authorized
representative. All pages must be signetherspace provided for. Any unsigned page

of the bidderdés tender shall be a ground

The Department of National Defenseserves the right to accept or reject aid; to
annul the bidding process, and to reject all bids at any thoe o contract award,
without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

MR WAHAB SHERWIN S SURIAN JR

Head, DND Proper BAC Secretariat

DND Proper Bids and Awards Committee
Managementriformation System Service (MISS)
Department of National Defense

Camp General Emilio Aguinaldo, Quezon City
Telephone number: 98697

E-mail address:dndproperbac@dnd.gov.ph
Facsimile number: 988695

ASEC ANTONIO L. BAUTISTA
Chairperson, DND Proper BAC
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1.

A. General

Scope of Bid

1.1. TheProcuring Htity as defined in th&DS, invitesbids for the construction
of Works as described irSection M. Specifications The name and
identification number of the Contract is provided in BigS.

1.2. The successfldidderwill be expected to complete thgorks by the intended
completion date specified BCC Clausel.16

Source of Funds

The Procuring Entityhas a budget or has applidor or received funds from the
Funding Source named in tHBDS, and in the amount indicated in tiBDS. It
intends to apply part of the funds received for the Project, as defined BD®eto
cover eligible payments under the Contract forwarks

Corrupt, Fraudulent, Collusive,and Coercive Practices

3.1. Unless otherwise specified in the BDBe Procuring Entity as well adbidders
and contractorsshall observe the highest standard tfios during the
procurement and execution tife contract. In pursuance of this policy, the
Funding Source:

(@) defines, for purposes of this provision, the terms set forth below as
follows:

(1 "corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(i) "fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of thedeuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establisia prices at artificial, non
competitive levels and to deprive theoBuring Entity of the
benefits of free and open competition;



3.2.

3.3.

(i) Acollusicespraeans a scheme or
two or morebidders with or without the knowledge of the
Procuring Entity, designed to establidhid prices at artificial,
non-competitive levels; and

vy ficoercive practicesoOoO means harm
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

(V) Aobstructive practiceodo is

(@aa) deliberately destroying, falsifying, altering or
concealing of evidence aterial to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigation of the
Procuring Entity orany foreign government/foreign or
international fhancing institutioninto allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herei.

(b)  will reject a proposal for award if it determines that thielder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

(c) will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, theProcuring Entity will seek to impose the maximungivil,
administrative, and/or criminglenalties available under the applicable daw
on individuals and organizations deemed to be invoinexhy of the practices
mentioned inTB Clause3.1(a).

Furthermore, the Funding Souraed the RocuringEntity reserve the right to
inspect and audit records and accounts of a contractor ioiddang for and
performance of a contract themselves or through independent auditors as
reflected in th&5CC Clause34.
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4.

Conflict of Interest

4.1.

4.2.

All  bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrae, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of interest
in any of the circumstances set out in paralgsg) through (g) below:

(@ A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of tmecRring
Entity regardirg this bidding process. This will includefiam or an
organizationwho lends, or temporarily seconds, its personnel to firms
or organizations which are engaged in consulting services for the
preparation related to procurement for or implementation gbribject
if the personnel would be involved in any capacity on the same project

(e) A Bidder submits more than otéd in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

() A Bidder who participateds a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of thad; or

() A Bidder who lends, or temporary seconds, its personnel to firms or
organizations which are engaged in cotisgl services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in aapacityon the same
project.

In accordance with Section 47 of the IRR of RA 9184Balding Documents
shall be accomanied by a sworn affidavit of the Bidder that it is not related to
theHeadof the RocuringEntity, members of the Bids and Awards Committee
(BAC), members of the Technical Working Group (TW@)embers othe
BAC Secretariat, the head of the Project Mgarmaent Office (PMO) or the
enduser unit, and the project consultariig, consanguinity or affinity up to
the third civil degreeOn the part of the bidderis Clause shall apply to the
following persons:
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€)) If the Bidder is an individual or a sole propaethip, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;

(c) If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders; and

(d) If the Bidder is a joint venture (JV), the provisions of itdjas (b), or
(c) of this Clause shall correspondingly apply to each of the members
of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification ofiddgr.

5. Eligible Bidders

5.1. Unless otherwise indicated in the BDBe tfollowing persons shall be eligible
to participate in this Bidding:

€)) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippineofand
which at least seventijve percent (75%) of the interest belongs to
citizens of the Philippines;

(c) Corporations duly organized under the laws of the Philippines, and of
which at least seventijve percent (75%) of the outstanding capital
stock belongsa citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines, and of
which at least seventiyve percent (75%) of the interest belongs to
citizens of the Philippines; and

(e)  Persons/entities forming themselves into a JV, agroup of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownership
or interest of the joint veéare concerned shall be at least sevdivey
percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seveig percent (75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the sevefitle percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less thaantyfive percent
(25%). For this purpose Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA

12



6.

5.2.

5.3.

5.4.

5.5.

The ProcuringEntity mayalsoinvite foreign bidders wheprovided for under
any Treaty or International or Executive Agreement as specified BDQISe

Government Corporate Entities may be eligible to participate only if they can
establish that they (a) are legally and financially autonomous, (b) operate
under commercial law, and (c) are not dependent agencies of the GOP or the
Procuring Entity.

(a) Unless otherwise provided in tiBDS, the Bidder must have completed,
within ten (10) years from the submission of bids, a singleraonthat is
similar to this Project, equivalent to at least fifty percent (50%) of the ABC
adjusted to current prices using the National Statistics Office consumer price
index.

(b) For ForeigAfunded Procurement, the Procuring Entity and the foreign
govanment/foreign or international financing institution may agree on another
track record requiremerds specified ithe BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS, and completed within the period stated in the Invitation toaBidli TB
Clausel2.1(a)(iii).

The Bidder must submit a computation of itiNet Financial Contracting
Capacity NFCC) or a Commitment from a tiversal or Commercial bank to
extend a credit line in it&vor if awardedthe contracfor this project (CLC).

The NFCC, computed using the following formuleust be at least equal to
the ABC to be bid:

NFCC = [(Current assets minus current liabiliti@s)] minus the value of

all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

Where:

K = 10 for a contract duration of one year orsle45 for a contract
duration of more than one year up to two years, and 20 for a contract
duration of more than two years.

The CLC must be at least equal to ten percent (10%) of the ABC for this
Project. If issued by a foreidrank, it shall be confirmedr authenticated by a
Universal or Commercial Bank. In the case of local government units (LGUS),
the Bidder may also submit CLC from other banks certified byB#egko
Sentral ng PilipinagBSP) as authorized to issue such financial instrument.

Bi d d Respbrsibilities

6.1.

The Bidder or its duly authorized representative shall submit a sworn
statementn the formprescribed infSectionIX. Bidding Formsas required in
ITB Clausel2.1(b)(iii).
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6.2.

6.3.

6.4.

The Bidderis responsible fothe following

@) Having taken steps to carefully examine all of the Bidding
Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(c) Having made an d@snate of the facilities available and needed for the
contract to be bid, if any;

(d) Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/as provided unddifB Clausel0.3

(e) Ensuing thatiti s not #Abl acklistedd or barr.
or any of its agencies, offices, corporations, or LGUSs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB

() Ensuring that &h of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information providadrein are true and
correct;

(g)  Authorizing the Head of the Procuring Eiyt or its duly authorized
representative/s to verify all the documents submitted;

(h) Ensuring that theignatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necessang/ar to represent the Bidder in the
bidding, with the duly notarized ¢
such fact, if the Bidder is a corporation, partnership, cooperative, or
joint venture;

0) Complyingwith the disclosure provision under Section 47 & #ct
in relation to other provisions of Republic Act 3019; and

(), Complyingwith existing labor laws and standardsapplicable

Failure to observe any of the above responsibilities shall be atithe of the
Bidder concerned.

The Bidder, by the act otibmitting its bid, shall be deem#al have inspected

the site,determined the general characteristics of the contract works and the
conditions for this Projecand examine all instructions, forms, terms, and
project requirements in the Bidding Documents

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining tthis Projectincluding: (a) the location and the nature of

the contract,project or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the

14



6.5.

6.6.

6.7.

6.8.

site communication facilities, requirements, location and availability of
construction aggregates and other enats, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, prqjecivork.

The Procuring Entityshall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity.

Before submitting their bids, tH&iddersare deemed to have become familiar
with all existing laws, decrees, ordinances, acts and atgot of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardlesstbé conduct or outcome of the bidding process.

Bidders should note that the Procuring Entity will only accept bidg from
those that have paid the nonrefundable fee for the Bidding Documents at the
office indicated in the Invitation to Bid.

Origin of GOODS and Services

There is no restriction on the origin @Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations

Subcontrads

8.1.

8.2.

8.3.

Unless otherwise specified in tB®S, the Bidder may subcontract portions of

the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion khaot relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

Subcontractors must submit the documentary requirements LirgleClause

12 and comply with the elidility criteria specified in thd8DS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcoattor to whom a portion of the Works

will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the requiredimients as part

of the technical component of its bid.
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9.

10.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

9.3.

(a) If so specified in th&8DS, a prebid conference shall be held at the venue

and on the date indicated therein,toclaasfpd addr ess t he Bi dd

on the technical and financial componentshaes Project

(b) The prebid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids. If the Procuring
Entity determines that, by reason of the method, nature, or complexity of the
contract to be bid, or when international participation will be more
advantageous to the GOP, a longer period for the preparation of bids is
necessary, the preid conference shalléheld at least thirty (30) calendar
days before the deadline for the submission and receipt qfdsdspecified in
theBDS.

Bidders are encouraged to attend thelpdeconference toensure that they
fully understand the Procaxig Ent i t y 0 s r-attgndanceefnlent s .
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documemecorded

in the minutes of the preid conferencand the SupplemealfBid Bulletin.

Any statement made at the gl conference shall not modify the terms of
the bidding documents unless such statement is specifically identified in
writing as an amendment thereto and issued as a Supplemental/Bid Bulletin.

Clarification and Amendment of Bidding Documents

10.1.

10.2.

10.3.

Bidders who have purchased the Bidding Documemsgy request for
clarification(s) on any part of the Bidding Documents or for an interpretation.
Such a request must be in writing and submitted tdtbeuring Entityat the
address indicated in thBDS at least ten (10) calendar days before the
deadline set for the submission and recef®ids.

Suppl emental / Bid Bull etins may be
initiative for purposes of cldging or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

Any SupplementaBid Bulletin issued by the BAC shall also be posted on the
Philippine Government Electronic Procurement Sys{€mlGEPS and the
website of the Procuring Entity concerned, if availalkaless, otherwise
provided in theBDS, it shall be the responsibility of all Bidders who secure
the Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. However, bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin mhesinformed and allowed

to modify or withdraw their bids in accordance witB Clause23.
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11.

12.

C. Preparation of Bids

Language of Bids

The Bid, as well as all correspondence and documents relating to the Bid exchanged
by the Bidder and thé&rocuring Entity shall be writtenin English. Supporting
documents and printed literature furnished by the Bidder may be in another language
provided they are accompanied by an accurate translation in English certified by the
appr@riate embassy or consulate in the Philippines, in which case the English
translation shall govern, for purposes of interpretation of the Bid.

Documents Comprising the Bid: Eligibility and Technical
Components

12.1. Unless otherwise indicated in tiBDS, the first envelope shall contain the
following eligibility and technical documents

€) Eligibility Documentsi

Class "A" Documents

0) Registration certificate fromthe Securities and Exchange
Commission (SEC), Department of Trade and Indu@dl)
for sole proprietorship, or Cooperative Development Authority
(CDA) for cooperativesor any proof of such registration as
stated in thé&DS;

(i) Mayor 6s per mit i ssued by the ci
principal place of bsiness of tb prospective bidder is located;

(i)  Statement of all its ongoing and completed government and
private contracts withitien (10) years from the submission of
bids, including contracts awarded but not yet started, if any.
The statement shall inde, for each contract, the following:

(iii.1) name of the contract;

(iii.2) date of the contract;

(iii.3) contract duration;

(iii4d) owner 6s name and address,;

(iii.5) nature of work;

(ii.6) contractor 0s rol e (whether
subcontractor, or partner in a J¥hd percentage of
participation

(iii.7) total contract value at award;
(iii.8) date of completion or estimated completion time;
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(ii.9) total contract value at completion, if applicable;

(iii.10) percentages of planned and actual accomplishments, if
applicable;

(iii.11) value of outstanding works, if applicable;

(ii1.12) the statemerghall be supported by the notices of award
and/or notices to proceed issued by the owners; and

(ii.13) the statement shall be supported by the Constructors
Performance Evaluation System (CPES) rating sheets,
and/ or certificates of com
acceptancef applicable

(iv)  Unless otherwise provided in th8DS, valid Philippine
Contractors Accreditation Board (PCAB) license and
registration for the type arabst of the contrador this Project

(V) Audited financial statements, shovgn among others, the
prospective total and current assets and liabilities, stamped
Areceivedodo by the BIR or its du
institutions, for the preceding calendar year which should not
be earlier than two (2) yeait®m the date of bidubmission;

(vi)  NFCC computation or CLC in accordance with ITB Clab<e
and

Class "B" Document

(vii) If applicable, valid Joint Venture Agreement (JV&), in lieu
thereof duly notarized statements from all the pot joint
venture partners stating that they will enter into and abide by
the provisions of the JVA in the instance that the bid is
successful shall be included in the .bid

(b)  Technical Documents

0] Bid securityasprescribedn ITB Clausel8. If the Bidder opts
to submit the bid security in the form of:

(i.1) a bank draft/guarantee an irrevocabldetter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Baior

(i.2) a suretybond accompanied by a certification coming
from an authorized Insurance Commissibat a surety
or insurance company is authorized to issue such
instrument

(i) Project Requirements, which shall include the following:
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(i.1) Organizational chart fohe contract to be bid,;

@i.2) Li st of cont r ¢z prgectoManagee r s o n n
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience daiac

@ii.k3) Li st of c opment anist vhichbase owngd)
leased, and/or under purchase agreements, supported by
certification of availability of equipment from the
equipment lessor/vendor for the duration of the project;
and

(i)  Sworn statementh accordance wittsection 25.2(b)(iv) othe
IRR of RA 9184 and using the form prescribedSectionlX.
Bidding Forms

13. Documents Comprising the Bid Financial Component

13.1. Unless otherwise stated in tBBS, the financial componentf the bid shall
contain the following:

€)) Financial Bid Formin accordancevith the form prescribed iSection
IX. Bidding Forms and

(b)  Any other document related to the financial component of the bid as
stated in thé&DS.

13.2. (a) Unless indicated in thBDS, all Bids that exceed the ABC shall not be
accepted.

(b) Unless otherwise indicated inthe BDS, for foreignfunded
procurement, a ceiling male applied to bid prices provided the
following conditions are met:

() Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(i)  The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engimege(in the case of works) and
reflect the quality, supervision and risk and inflationary factors,
as well as prevailing market prices, associated with the types of
works or goods to be procured.
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(i) The procuring entity has trained cost estimatorsestimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bid prices relative to ABC andngi neer 6s/ pr oc
entitybdés estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.

14. Alternative Bids

14.1. Alternative Bids shall be rerted For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is calesed an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

14.2. Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including #hbasic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause BD®e
alternative bidshall not be accepted.

14.3. Each Bidder shall submit only one Bid, either individuallyaera partner in a
JV. A Bidder who submits or participates in more thanmddother than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) wi || cause al | t he proposal s wi t
disquaified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

15. Bid Prices

15.1. The contract shall be for the whole Works, as describddBn Clausel.1,
based on the priced Bill of Quantities submitted by the Bidder.

15.2. The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the irequ
items in the Bidding Documents including, where applicable, bill of quantities,
shall be considered naesponsive and, thus, automatically disqualified. In
this regard, where a required item is provided, but no price is indicated, the
same shall beansidered as neresponsive, but specifying a "0" (zero) for the
said item would mean that it is being offered for free to the Government.
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16.

17.

15.3.

15.4.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, priorthe deadline for submission bfds

shall be included in the rates, prices, and tbidl price submitted by the
Bidder.

All bid pricesfor the given scope of work in the contract as awastedl be
considered as fixed prices, and therefore not subgegutice escalation during
contract implementation, exceptunder extraordinary circumstances as
specified in GCC Clausé8. Price escalation may be allowed in extraordinary
circumstances as may be determined thye National Economic and
Development Authority in accordance with the Civil Code of the Philippines,
and upon the recommendation of the Procuring Erfitythermore, in cases
where the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GOP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate relief
shall be applied on a no leas gain basis.

Bid Currencies

16.1.

16.2.

All bid prices shall be quoted in Pippbine Pesosinless otherwise provided in

the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the &pening

If so allowed in accordance witiB Clausel6.], the Procuring Entityfor
purposes ofbid evaluation and comparing thad prices will convert the
amounts in various currencies in which the priceis expressed to Philippine
Pesos at the exchange ragepublished in the BSP reference rate bulletin on
the day of the bid opening.

16.3. Unless otherwise specified in the BD&yment of the contract price shall be
made in Philippine Pesos.
Bid Validity
17.1. Bids shall remain valid for the period specified in BBS which shall not

17.2.

exceed one hundred twenty (120) calendar days from the date of the opening
of bids

In exceptional circumstances, prior to the expiration obilevalidity period,

the Procuring Entity may request Bidders to extend the period of validity of
their bids The request and the responses shall be made in writingbi@he
securitydescribed inTB Clausel8 should also bex¢ended corresponding to

the extension of the bid validity perial the leastA Bidder may refuse the
request without forfeiting itdid security but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modify liisl.
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18.

Bid Security

18.1. The bid security in the amount stated in tBBS shall be equal to the
percentage of the ABC in accordance with the following schedule:

Amoun of Bid Security

Form of Bid Security (Equal to Percentage of the ABC

(@ Cash or cash
check issued by a Universal
Commercial Bank.

(b) Bank draft/guarantee q
irrevocable letter of credit issue
by a Universal or Commercig Two percent (2%)
Bank: Provided, howear, that it
shall be confirmed o]
authenticated by a Universal |
Commercial Bank, if issued by
foreign bank.

(c) Surety bond callable upo
demand issued by a surety
insurance company duly certifig
by the Insurance Commission
authorized to issue shisecurity;

Five percent (5%)

and/or
(d) Any combination of thg Proportionate to share of form
foregoing. with respect to total amount of

security

(e) Affidavit of Bid Securing
Declaration

For biddings conducted Bgcal government unifghe Bidder may alsaibmit

bid securities in the form of <cashi
or irrevocable letter of credit from other banks certified by the BSP as

authorized to issue such financial statement.

18.2. The bid security should be valid for the period $jpett in theBDS. Any bid

not accompanied by an acceptable bid security shall be rejected by the

Procuring Entity as nenesponsive.

18.3. No bid securities shall be returned to bidders after the opening of bids and before

contract sgning, except to those that failed or declared as-giegualified, upon

submission of a written waiver of their right to file a motion for reconsideration
and/or protest. Without prejudice on its forfeiture, Bid Securities shall be returned
only after he bidder with the Lowest Calculated Responsive Bid has signed the
contract and furnished the Performance Security, but in no case later than the

expiration of the Bid Security validity period indicatedTi8 Clausel8.2

18.4. Upon signing and execution of the contract, pursuatt B Clause3l, and
the posting of the performance security, pursuantT® Clause 32, the
succesk u | Bi dderds Bid security wil!/
the Bid security validity period as indicated B Clausel8.2
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18.5. Thebid security may be forfeited:

(@)

(b)

if a Bidder:

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

(xii)

withdraws itsbid during the period ofbid validity specifiedin
ITB Clause 17

does not accept the correction of errors pursuatfiBoClause
27.3(b)

fails to submit the requirements within the prescribed period, or
a finding againstheir veracity, as stated in ITB Clauzg.2

submission of eligibility requirements containing false
information or falsified documents;

submission of bids that contain false information or falsified
documentsor the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

all owing the use of oneds name,
for purposes of public bidding;

withdrawd of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submitted the Lowest
Calculated and Responsive Bid;

refusal or failure to post the required penfi@nce security
within the prescribed time;

refusal to clarify or validate in writing its bid during post
gualification within a period of seven (7) calendar days from
receipt of the request for clarification;

any documented attempt by a bidder to undufluémce the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the competitive
bidding, such as habally withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

if the successfuBidder:

(i)

fails to sign thecontractin accordance withTB Clause31;
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19.

20.

(i) fails to furnish performance security in accordance WitB
Clause32.

Format and Signing of Bids

19.1. Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided 8ectionIX. Bidding Formson or
before the deadline specified in tHB Clause21l in two (2) separate sealed
bid envelopes, and wth shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements undeiTB Clause 12.1, and the second shall contain the
financial componetnof the bid.

19.2. Forms as mentioned ifiTB Clause19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the informatiequested.

19.3. The Bidder shall prepare an original of the first and secameklopesas
described inIlTB Clausesl2 and 13. In addition, the Bidder shall submit
copiesof the first and second envelopes. In the event of any discrepancy
between the original and theopies, the original shall prevalil.

19.4. The bid, except for unamended printed literature, shall be signed, and each and
every page thereof shall be initialed, thg duly authorized representative/s of
the Bidder.

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1. Bidders shall encloseheir original eligibility and technical documents
described inlTB Clausel2 i n one sealed envel-ope

TECHNI CAL COMPONENTO, and the original

in another sealed enveo p e mar ked -i BIRANGIAIN A L
COMPONENTO, sealing them al/l i n an
Bl Do .

20.2. Each copy of the first and second envelopes shall be similarly sealed duly

mar ki ng t he i nner envel o EC$HNICALS A COF
COMPONENTOBCG@mRPYM NO.FI NANCI AL COMPONENTO

the outer envel ope as ACOPY NO. o
containing the original and the copies shall then be enclosed in one single
envelope.

20.3. The original and the number of copies of the Bid as inelicat theBDS shall
be typed or written in indelible ink and shall be signed by the bidder or its duly
authorized representative/s.
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21.

22.

23.

20.4. All envelopes shall:
(@) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(c) be addressed t o t hedenBfiedoirciiBrdlansg Ent i |
10.1;

(d) bear the specific identification of this bidding process indicated in the
Invitation toBid; and

(e) bear a warning ADO NOT OPEN BEFORE
the opening of bids, in accordance wittB Clause21.

20.5. If bids are not sealed and marked as required, the Procuring Entity will assume
no respasibility for the misplacement or premature opening ofatide

D.  Submission and Opening of Bids

Deadline for Submission of Bids

Bi ds must be rec
the date and time indicated in tB®S.

eived by the Procuring Er

Late Bids

Any bid submitted after the deadline for submission and receibidsfprescribed by
the Procuring Entity, pursuant tdB Clause21l, shall be decl ared |
not be acceed by the Procuring Entity.

Modification and Withdrawal of Bids

23.1. The Bidder may modify itbid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipbafs The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
seal ed, properly identified, l i nked t o
MODI FI CATI ONO or AFlI NANCI AL MODI FI CA
Ar edei viey t he BAC. Bi d modi fications
deadline shall not be considered and shall be returned to the Bidder unopened.

23.2. A Bidder may, through &etter of withdrawal withdraw itsbid after it has
been submitted, for valid and justible reason; provided that thetter of
withdrawalis received by th@rocuring Entityprior to the deadline prescribed
for submission and receipt bids
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24.

23.3. Bids requested to be withdrawn in accordance Wit Clause23.1shall be
returned unopened to the Bidders. A Bidder may also express its intention not
to participate in the bidding through a letter which should reach and be
stamped by the BAC before the deadline for submission and recéigisoA
Bidder that withdraws it®id shall not be permitted to submit another bid,
directly or indirectly, for the same contract.

23.4. No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for ss&ion of bids and
the expiration of the period dfid validity specified by the Bidder on the
Financial Bid Form. Withdrawal oflaid during this interval shall result in the
forfeitur e hdfsecurity pursiBantdddB Clausel8.5 and the
imposition of administrative, civilnd criminal sanctions as prescribedR¥
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1. The BAC shall open the first bid envelopes of Bidders in pubkspecified

intheBDSt o determine each Bi dder 6s comp

prescribed inITB Clausel1l2 For this purpose, the BAC shall check the
submitted documents of each bidderiagba checklist of required documents

to ascertain if they are all present, using a-dans cr et i onary
criterion. |l f a bidder submits the r
for that particular requirement. In this regard, bids tlagt tb include any
requirement or are incomplete or patently insufficient shall be considered as
Afail edo. Ot her wi s e, t he BAC shall r

24.2. Unless otherwise specified in the BD8nmediately after determining
compliane@ with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible bidder
whose first bid envelope was rated
complying bidder shall be opened within the satag. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the AB@nless otherwise provided |iB Claus 13.1(b) the BAC

shall rat e t he bi d concerned as Aifail

contain al/l the bid requirements for
and shall immediately be considered évaluation and comparison

24.3. Letters of withdrawal shall be read out and recorded dumidgpening, and
the envelope containing the corresponding withdrawishall be returned to

t he Bi dder unopened. I f t he withdraw

atterdance, the originabid and all copies thereof shall be returned to the
representative during théid opening. If the representative is not in
attendance, the Bid shall be returned unopened by registered mail. The Bidder
may withdraw itsbid prior to the @adline for the submission and receipt of
bids provided that the corresponditetter of withdrawalcontains a valid
authorization requesting for such withdrawal, subject to appropriate
administrative sanctions.
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25.

26.

24 .4,

24.5.

24.6.

24.7.

If a Bidder has previously secured a ceréifion from the Procuring Entity to

the effect that it has previously submittdte aboveenumeratedC| ass @A A0

Documentsthe said certification may be submitted in lieu of the requirements
enumerated iiTB Clausel2.1(a) items (i) to (vi)

In the case ofraeligible foreign Bidderas described ifTB Clauseb5, the

C| a s sDodumentsenumerated inTB Clausel2.1(a)may be substituted

with the appropriate equivalent documents, if any, issued by the country of the
foreignBidder concerned.

Each partner of a joint venture agreement dh@lvise submitthe documents
required inITB Clausesl2.1(a)(i)andL2.1(a)(iii). Subnmission ofdocuments
required under ITB Clauses12.1(a)(iv) to 12.1(a)(vi) by any of the joint
venture partners constitutes compliance.

A Bidder determined as fAfailedo has
notice or, if present at the time of bid openingon verbal notification within

which to file a request for reconsideration with the BAC: Provided, however,
that therequestfor reconsideration shall not be granted if it is established that
the finding of failure is due to the fault of the Bidder camed: Provided,
further, that the BAC shall decide on the request for reconsideration within
seven (7) calendar days from receipt thereof. If a failed Bidder signifies his
intent to file arequestfor reconsideration, the BAC shall keep the bid
envelopesof the said failed Bidder unopened and/or duly sealed until such
time that theequesfor reconsideration or protest has been resolved.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personrad, well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unlesthe case dffB Clause 26

Any effort by a bidder to influence the Procuring Entity in the Procuring
Entityds decision in respect of Bi d

award will result in the rejection of

Clarification of Bids

To assist in the evaluation, comparison andtpoalification of the bids, the
Procuring Entitymay ask in writing anyBidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is nmotresponse to a request by the
Procuring Entity shall not be considered
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27. Detailed Evaluation and Comparison of Bids

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary exdioim of Bids,
pursuant tdTB Clause24, in order to determine the Lowest Calculated Bid.

27.2. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity
shall undertake the following:

(@) The detailed evaluation of the financial component & Khds, to
establish the correct calculated prices of the bids; and

(b)  The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

27.3. The Procuring Entity's BAGhall immediately conduct a detailed evaluation
of al | bi ds r at didcretiopagyfpassEfaid, chteriam.sThen g non
BAC shall consider the following in the evaluation of bids

€)) Completeness of the bidJnless the ITB specifically allows partial
bids, bids not addressing or providing all of the required items in the
Schedule of Requirements including, where applicable, bill of
guantities, shall be considered a@sponsive and, thus, automatically
disqualified. In this regard, where a requiresintis provided, but no
price is indicated, the same shall be considered asasponsive, but
specifying a "0" (zero) for the said item would mean that it is being
offered for free to the Procuring Entity; and

(b)  Arithmetical correctionsConsider computatial errorsandomissions
to enable proper comparison of all eligible bidsmay also consider
bid modifications if expressly allowed in tHBDS. Any adjustment
shall be calculated in monetary terms to determine the calculated
prices

27.4. Based on the detailed evaluation of bids, those that comply with the-above
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and othemodifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
consideredunless otherwise indicated in tB8S.

275. The Procuring Entityés evaluation of b
guoted in the Financial Bid Form

27.6. Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all bidders shall be reeditto include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
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and reflected in the detailed estimates. Such md#jding said taxes, shall
be the basis for bid evaluation and comparison.

28. Post Qualification

28.1. TheProcuring Entityshall determine to its satisfaction whether the Bidder that
is evaluated as having submitted the Lowest CalculatedLEi&) complies
with and is responsive to all the requirements and conditions specifi€d in
Clauses 512, and13.

28.2. Within a nonextendible period ofhree (3) calendar days from rgueby the
Bidderof the notice from the BAC that submittedthe LCB, the Bidder shall
submitthe following documentary requirements:

(@) Tax clearanceer Executive Order 398, Seriesaff05

(b) Latest income and business tax returmghe form specified inhie
BDS;

(c) Certificate of PhilGEPS Registration; and

(d)  Other appropriate licenses and permits required by law and stated in
theBDS.

Failure of the Bidder declared as LCB to duly submit the requirements under
this Clause or a finding against the veracity of such, shall be ground for
forfeiture of the bid security and disquaddtion ofthe Bidder for award.

28.3. The determination shall be based upon an examination of the documentary
evidence of t daonsBubmitled putssant ifpB &lauseklR
and13, as well as other information as tReocuring Entitydeems necessary
and appropriate, usingandni screpasosshafgi RO criterion

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for postiualification, it shall declare the said bid as the Lowest
Calculated Responsive Bid, and recommend to the Head of the Procuring
Entity the award of contract to the said Bidder at its submitted price or its
calculated bid price, whichever is lowsubject tdTB Clause30.3

285. A negative determinati on s IBidlnlwhiche s ul t
event the Procuring Entity shall proceed to the next Lowest Calculated Bid to
mak e a similar determination of t hat
satisfactorily. If the second Bidder, however, fails the post qualification, the
procedure fo post qualification shall be repeated for the Bidder with the next
Lowest Calculated Bid, and so on until the Lowest Calculated and Responsive
Bid is determined for contract award.

28.6. Within a period not exceeding seven (7) calendar days from the datesipt rec
of the recommendation of the BAC, the Head of the Procuring Entity shall
approve or disapprove the said recommendation. In the case of government
owned and governmeiotwvned and/orcontrolled corporations (GOCCs) and
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29.

government financial institution&FIs), the period provided herein shall be
fifteen (15) calendar days.

Reservation Clause

29.1. Notwithstanding the eligibility or posgualification of a bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a

29.2.

29.3.

misrepresentation has been made by the said bidder, or that there has been a

change in the Bidderos capability
submitted its eligibility requirenm#s. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails tiesgt eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, tocuring Entityreseves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any

liability, and make no assurance that a contract shall be entered into as a result

of the bidding:

(@)

(b)

(©)

if there isprima facieevidence of collusion between appropriate public
officers or employees of thadturingEntity, or between the BAC and

any of the bidders, or if the collusion is between or among the bidders
themselves, or betweenbédder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

if the RocuringEntitydb s BAC i s found to have
prescribed bidding procedures; or

for any juwstifiable and reasonable ground where the award of the
contract will not redound to the benefit of the Government as follows:

0] If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the head of
the procuring entity;

(i) If the project is no longer necessary as determined by the head
of the procuring entity; and

(i)  If the source of funds for the project has been withheld or
reduced through no faulf the RocuringEntity.

In addition, the Procuring Entity may likewise declare a failure of bidding

when:
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(@) No bids are received,;
(b)  All prospective bidders are declared ineligible;

(©) All bids fail to comply with all the bid requirements or fail post
gualificaion; or

(d) The bidder with the Lowest Calculated Responsive Bid refuses,
without justifiable cause to accept the award of contract, and no award
is made.

F. Award of Contract

30. Contract Award

30.1.

30.2.

30.3.

Subject tolTB Clause28, the Procuring Entity shall award the contract to the
Bidder whose Bid has been determined to be the Lowest Calculated and
Responsive BidLCRB).

Prior to the expiration of the period of Bid validity, the Procuring Entity shall
notify the successful Biddeén writing that its Bid has been accepted, through
a Notice of Award received personally or sent by registered mail or
electronically, receipt of which must be confirmed in writing within two (2)
days by theLCRB and submitted personally or sent by regedemail or
electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

(@  Submission of thdollowing documents within the prescribed period
from receipt by theBidder of the notice that it has the Lowest
Calculated and Responsive Bid

0) Valid JVA, if applicable, within ten (10) calendar days;

(i) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders, within thirty (30)
calendar daysif allowed under afreaty or International or
Executive Agreemententioned inTB Clausel2.1(a)(iv)

(b) Posting of the performance secuiityaccordance withiTB Clause32;
(© Signing of the contract as providedliB Clause31; and

(d) Approval by higher authority, if required.

31. Signing of the Contract

31.1.

At the same time as the Procuring Entity notifies the succe3&fdér that its

Bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.
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31.2. Within ten (10) calendar days fromeceipt of the Notice of Award, the
successful Bidder shatlost the required performance security, sign and date
the contract and return it to the Procuring Entity.

31.3. The Procuring Entity shall enter into contract with the successful Bidder
within the sameéen (10) calendar day period provided that all the documentary
requirements are complied with.

31.4. The following documents shall form part of the contract:
@) Contract Agreement;
(b) Bidding Documents;

(c) Winning bidderds bid, incl wshs,ng the
and all other documents/statements submitted;

(d) Performance Security;
(e) Credit line in accordance wilfiB Clauses.5, if applicable;
() Notice of Award of Contract; and

(g)  Other contract documents that may be neliby existing laws aridr
specified in tha8DS.

32. Performance Security

32.1. To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the signing of the contract.

32.2. The performance security shall be denominated in Philippine Pesos and posted
in favor of the Procuring Eny in an amount equal to the percentage of the
total contract priceas stated in th&DS in accordance with the following
schedule:

Amount of Performance Securit
Formof Performance Security (Equal to Percentage of the Tot
Contract Price)

(@) Cashorcasher 6 s/ man g
issued by a Universal ¢
Commercial Bank.

(b) Bank draft/guarantee q
irrevocable letter of credit issue
by a Universal or Commercig
Bank: Provided, however, that
shall be confirmed or authenticat
by a Universal or Commercial
Bank, if issued by a foreign bank

Tenpercent {0%)
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32.3.

(c) Surety bond callable upon dema
issued by a surety or insuran Thirty percent (30%)
company duly certified by th
Insurance Commission é
authorized to issue such securi
and/or

(d) Any combination of te foregoing.| Proportionate to share of form
with respect to total amount of
security

Failure of the successful Bidder to comply with the abmesmtioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the kbl security, in which event the Procuring Entity shall
initiate and complete the post qualification of the second Lowest Calculated
Bid. The procedure shall be repeated until the Lowest Calculated and
Responsive Bid is identified and selected for contracrd. However if no
Bidder passed pospualification, the BAC shall declare the bidding a failure
and conduct a rbidding with readvertisement.

33. Notice to Proceed

33.1.

33.2.

Within three (3 calendadays from the date of approval of the Contract by the
appropriategovernment approving authorjtthe Procuring Entity shall issue
its Notice to Proceed to the Bidder

The contract effectivity date shall be provided in the Notice to Proceed by the

Procuring Entity, which date shall not be later than seven (7) caleaglar d
from the issuance of the Notice to Proceed.
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Bid Data Sheet

ITB Clause

11

The PROCURING ENTITY iepartment of National Defense

The name of the Contracs the Repair/Renovatiafikemodelingof DND
Building Common CR&ouh Wing)

The identification number of théontract iSDND ProperNo. 20B-006.

The Funding Source is:

The Government of the Philippines (GOB¥oughGeneral Appropriation
Act of CY 2018 in the amount ofSix Million Nine Hundred Seventee
ThousandSixHundredSixteernPesoq®6,917,61600).

The name of the Project ihe Repair/Renovatioikemodelingof DND
Building Common CR&SouthWing).

3.1

No further instructions.

5.1

No further instructions.

5.2

Bidding is restricted to eligible bidders as defined in ITB Clduge

5.4

Bidder must have completed at least one (1) completed similar contra
value of which must be equivalent to at least fifty percent (50%) of
ABC.

For this purpose similar contract refers Boilding ConstructioriRepair
project

8.1

No further instructions

8.2

Not applicable

9.1

The Procuring Entity will hold a preid conference for this Projeoh May
07, 2018 at 22.00PM at DND Proper BAC Conference RogBeside DND
Canteen DND Building,Camp GerEmilio Aguinaldo, Quezon City

10.1

The Procuring Entitydés address i

Department of National Defens€amp General Emilio Aguinaldo, Quez
City

ASEC ANTONIO L. BAUSTISTEhairperson, DND Proper BAC

Telephone and fax numizr9825696, 9825695
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10.3

No further instructions.

11.

In the case of foreign bidders,h e el i gi bi Il ity red
Documents may be substituted by the appropriate equivalent docume
any, issued by the country of the foreign bidder concerned. The elig
requirements or statements, the bids, and all other docunentse
submitted to the BAC must be in English. If the eligibility requirement
statements, the bids, and all other documents submitted to the BAC
foreign language other than English, it must be accompanied by a tran
of the documents in Blish. The documents shall be translated by
relevant foreign government agency, the foreign government ag
authorized to translate documents, or a registered translator in the f
bi dderds country; oy tthe appnogriate Hlifpime
foreign service establishment/post or the equivalent office hg
jurisdicti on ov effairsinthePhilippines.i gn b

12.1

Affidavit of Site Inspection shall be included and form péithe Eligibility
requirementsCredit Line Certificate, CLC is not acceptable.

12.1()()

Biddesmay submit their c¢class AAO0 (
PhilGEPS Registration (Platinum Memberghigrhich shall be enclose
and/or placed under Eligibility/Technical Enveldgidder shall upload an

mai ntain in Phil GEPS a current
documents:

a. SEC/DTI Registration Certificate;

b. Mayords/ Business Permit;

c. Tax Cleaance Certificate;

d. PCAB License &t leastCategoryC with a Size Range of Smag

B for building andor industrial plant, and
e. Audited Financial Statements

12.1(a)(iv)

Below is the complete list of Eligibilityrad Technical Proposal documer
to be submitted Properly TABBED as indicated. Please refer to Séxti
for the prescribed sample forms.

ELIGIBILITY DOCUMENTS
TAB
CLASS fAAO0

Registration certificate from the Securities and Exchange
Commission (SEC), Omrtment of Trade and Industry
(DTI) for sole proprietorship, or Cooperative Development
Authority (CDA) for cooperatives

Mayorods permit issued by t
B. principal place of business of the prospective bidder is
located
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Tax clearance per Executive Order 398, Series of 2005, g
finally reviewed and approved by the BIR.

PCAB License 4t leastCategory Gwith a Size Range of
Small B for building andor industrial plant

Latest audited financial statements, stampdtie c e i v €
the Bureau of Internal Revenue (BIR) or its duly accredite
and authorized institutions, for the preceding calendar yeg
which should not be earlier than two (2) years from bid
submission or its equivalent documents in case of a foreig
bidder, provided that the same shall be in accordance witl
International Financial Reporting Standards.

OR

Certificate of PhilGEPS Registration (Platinum
Member ship) in |Iieu of the
B,C,D &E)

Statement of all ongoing govenent and private contracts
including contracts awarded but not yet started, if an
whether similar or not similar in nature and complexity t
the contract to be bid.

Statement of at least one (1) similar completed large
contract within the last fiz (5) years from the date of the
opening of bids equivalent to at least fifty percent (50%)
the ABC.

NFCC Computation, which should be at least equal to tf
ABC of the project to be bid = K*(Current AssetCurrent
Liabilities) minus the value of kl outstanding or
uncompleted portions of the projects under the ongoit
contract including contracts not yet started wherein tf
value of K is 15 regardless of the period or duration of tf
project.

TAB

ELIGIBILITY DOCUMENTS

CLASS qfBo

Valid Joint Ventre Agreement (JVA), in case the joint
venture is already in existence, or duly notarized stateme
from all potential joint venture partners stating that the
will enter into and abide by the provisions of the JVA in th
instance that the bids is sucdets

TAB

TECHNICAL DOCUMENTS
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Bid Security as to form, amount and validity period state
in ITB Clause 18of the BDS, using any of the following
forms:

T Cash, cashieros check/
draft/guarantee confirmed by a Universal or Commerci
bankOR,;

1 Irrevocable letter of credit issued by a Universal G
Commercial Bank confirmed or authenticated by
Universal or Commercial Bank, if issued by a foreig
bankOR,;

1 Surety bond callable upon demand issued by a surety
insurance company dulcertified by the Insurance
Commission as authorized to issue such secOiy

1 Any combination of the foregoing or

1 Notarized Affidavit of BidSecuring Declaration

Conformity with technical specifications, as enumerate
and specified in Sectionsl éf the Bidding Documents.

Conformity with the special conditions of contrdBvery
pages must be initialed by the proponents or his/h
representative)

Al l drawings/ sketches sha
official ~ representative, and which hal be

submitted/placed/enclosed under Technical Documel
Envelop as enumerated and specified in Section VII.

Conformity with Bill of Quantities as enumerated an(
specified in sectioWIll of the Bidding Documents

Omnibus Sworn Statement with $etary Certificateor
Special Power of Attornegs applicable

Notarized Affidavit of Site Inspectionexecuted by the
proponent

1. Organizational chart for the contract to be bid

2.Li st of cont r ac ProactéSuperpisorr
(either an Engineer, a Foreman, a Capataz and/or
Leadman)to be assigned to the contract to be bid

3. List of Equipment Unit
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R. Duly signedGantt Clart with Scurve

S, Duly signed Manpower schedule

T Duly signed Huipment Utilization Schedule

Duly signal Construction safety and Healphogram which
uU. shall be submittedto Department of Labor and
Employment for approval upon award of contract

V. Duly signedPERT/CPM

13.1 Bid Price Scheduleand Detailed Esthatesreflecting theBill of Materials
Labor component and among othef®wing derivation of cosbr each line
item/Scope of Worlkhall be submitted together with ti@nancial Bid
Form.

13.1(b) The ABCis Sx Million Nine Hundred Seventeen Thousand Six Hun
Sixteen P e s 0 6,917(6800). Any bid with a financial componer
exceeding this amount shall not be accepted.

14.2 No further instructions.

154 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

17.1 Bids will be validfor a period of 120 dayfrom the date of Bid Opening

18.1 Affidavit of Bid Securing Declaration duly notarized is acceptableher
bid security shall be in the following amount:

1. The amount of 138,352.32[2% of ABC], if bid security is in cash
cashierbds/ manager 6s check, b an
credit; or

2. The amount of 345880.80[5% of ABC] if bid security is in Surety
Bond.

Note that for check, it should be named indav Departnient of
National Defense/Bureau of the Treasuny .

18.2 The bid security shall be validr a period of 120 days from the date of E
Opening

20.3 EachBidder shall submiseven(7) copiesof the first and second componet

of its bid.

Bidder shall enclose their original eligibility and technical documents
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one folder marKEGHNIORAIGI CIAMP ONE
copy shall be similarly placed duigar ki ng each fol d
-TECHNI CAL COMPONENTO, sealing
AELI GI BILI'TY & TECHNI CAL COMPONI

Consequently, bidder shall enclose their original financial documents i
fol der mar k e&INANCIRL COHMRONIENT 0O , and
shall be similarly placed dul y-
FINANCIALCOMP ONENT O, s eal i ngentvelogemarkel
AFI NANCI AL COMPONENTO.

These envelopes containing the Technical Component and Fin
Componentlisall then be enclosed in one single envelope.

21

The address for submission of bids DND Proper BAC Conferenc
Roon{Beside DND Canteen)DND Building, Camp General Emili
Aguinaldo, Quezon City.

The deadlindor submission of bids May 23,2018 at 1:00PM.

24.1

The place of bid opening IBND Proper BAC Conference RodBeside
DND Canteen) DND Building, Camp General Emilio Aguinaldo, Quez
City.

The date and timef bid openings May 23, 2018 at 1:00PM.

24.2

No further instructions.

27.3(b)

Bid modificationis not allowed

27.4

No further instructions.

28.2(b)

Within a norextendible period dive (5) calendar days from receipt by tk
Bidder of the notice from the BAC that it submitted the LCB, the B
shall submit thd_atest Income aridr Business Tax Returrad PhilGEPS
Registration Certificate (Platinum Membership) if bidder opted to su
onlyt heir class AAO0O eligibility dd¢

NOTE: The latest income afal business tax returns are those within
last six months preceding the dateb@f submission.

28.2(d)

PCAB license witlat leastLicenseCategoryC anda Sze Range of Small B
for building andor industrial plants

31.4(g)

Documentsrelevantto the Project such as construction schedi@antt
Chart with Scurvg, manpower scheduleequipment utilization schedul
construction safety and health prograwhich shall be submitted to the
Department of Labor and Employmédat approvalupon award otontract
and PERT/CPMshall be submitted during opening of bids and shall
enclosed/placed under technical document envelop
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32.2

The performance security shall be in the following amount:

1. The amount of 691,761.6(0 10% of ABC],if performancesecurity is in
cash, cashierds/ manager s <che
letter of creditjor

2. The amount of 2,075,284.8030% of ABC]if performancesecurity is
in Surety Bond.

Note that for check, it shul d b e n a me [department Dfa
National Defense/Bureau of the Treasury .
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1. Definitions
For purposes of this Clause, boldface type isl isadentify defined terms.

1.1. The Arbiter is the person appointed jointly by tReocuring Entityand the
Contractor to resolve disputes in the first instance, as provided fBCI@D
Clause2l.

1.2. Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

1.3. TheCompletion Dateis the date of completion of the Works as certified by
the R o c ur i n Repiesentatie,yintascordancem@CC Clause49.

1.4. TheContract is the contract between tiRrocuringEntity and the Contractor
to execute, complete, and maintain the Works.

1.5. The Contract Price is the price stated in the Letter of Acceptance and
thereafter to be paid by thBrocuring Entityto the Contractor for the
execution of the Works in accordance with this Contract.

1.6. Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completidate stated in this
Contract.

1.7. The Contractor is thejuridical entitywhose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

1.8. TheContr act drthessignedi affer or proposal submitted by the
Contractor to thé&rocuringEntity in response to the Bidding Documents.

1.9. Daysare calendar days; months are calendar months.

1.10. Dayworks are varied work inputs subject to payment on a time basis for the

Contractords empl oyees amentsfdE associgiethe nt ,
Materials and Plant.

1.11. A Defectis any part of the Works not completed in accordance with the
Contract.

1.12. The Defects Liability Certificate is the certificate issued byrdturing
E n t iRepreSentative upon correction of defects by theti@otor.

1.13. The Defects Liability Period is the one yearperiod between contract
completion and final acceptancewithin which the Contractoassumes the
responsibility toundertake the repaof any damage to the Worle his own
expense

1.14. Drawings are graphsal presentations of the Works. They include all
supplementary details, shop drawingslculations, and other information
provided or approved for the execution of this Contract.
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1.15.

1.16.

1.17.

1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

Equipment refers to all facilities, supplies, appliances, materials or $hing
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the

Permanent Works.

ThelIntended Completion Daterefers to the date specified in tB€C when

the Contractor is expected to have completed the Works. The Intended
Completion Date may be
Representative by issuing an extension of time or an acceleration order.

revised only by

tiéer ocuri ng Enti

Materials are all supplies, including consiables, used by the Contractor for

incorporation in the Works.

TheNotice to Proceeds a written notice issued by tReocuring Entityor the
Pr ocur i n @reprEsentative yootlse Contractor requiring the latter to
begin the commencement of the worktniater than a specified or

determinable date.

Permanent Works all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to theo€uring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor rg out

the Works stated in th@CC.

The Procuring Entity 6 Representativerefers to the Head of therdturing
Entity or his duly authorized representative, identified in $@&C, who shall
be responsibléor supervising the execution of the Works and administering

this Contract.

The Site is the place provided by tHerocuringEntity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by th&rocuringEntityd s Repr esent at

forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurfae conditions at the Site.

Slippageis a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.

Specificationsmeans the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of

construction.
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1.27.

1.28.

1.29.

1.30.

The Start Date, as specified in th&&CC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whanpart of the Works
has been subcontracted by the Contractor, as allowed bydbering Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for constouctor installation of the
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed

by the Contractor in accordance with this Contract, including (i) the furnishing

of all labor, materials, equipment and others incidentakessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by fwdcuringentityd s Repr esent ati ve,;
carrying out of all duties and obligations of the Contractor imposed by this
Contract as escribed in th&CC.

Interpretation

2.1.

2.2.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal megnumder the language of this
Contract unless specifically defined. Theo@ringE n t i Regrésentative

will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in & C, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertainingto this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in theit@ms shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.
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5. Possession of Site

5.1. On the date specified in th8CC, the Procuring Entityshall grant the
Contractor pssession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of tReocuring Entityto give possession
in accordance with the terms ohig clause, thePr ocur i ng Enti
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity

5.2. If possession of a portion is not given by the datded in theSCC Clause
5.1, the Procuring Entitywill be deemed to have delayed the start of the
relevant activities The resulting adjustments in contact time to address such
delay shall be in accordance witBCC Clause4?.

5.3. The Contractor shall bear all costs and charges for special or temporaty right
of-way required by it in connection with access to the Site. The Contractor
shall also prome at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

5.4. The Contractor shall allow thBrocuring Entith s Repr esentati ve
person authorized by tHér o ¢ u r i n Repré&sentaiivé acdess to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

6. The Contractoros Obligations

6.1. The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shallgwide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property oPtloguring Entity

6.2. The Contractor shall commence execution of the Works on theC&ttatand
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of teelPingEnt i t y 0 s
Representative, and complete them by the Intended Completion Date.

6.3. The Contractor shall be respdrle for the safety of all activities on the Site.

6.4. The Contractor shall carry out all instructions of the ocur i ng Ent i
Representative that comply with the applicable laws where the Site is located.

6.5. The Contractor shall employ the key personnel namede Schedule of Key
Personnel, as referred to in tCC, to carry out the supervision of the
Works. TheProcuring Entitywill approve any proposed replacement of key
personnel only if their relevant qualifications and abiliteee equal to or
better than those of the personnel listed in the Schedule.

6.6. If the Rocuring E n t i Représentative asks the Contractor to remove a
me mber of t he Cont r acfdérqustibable causeghe f or
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Contractor shall ensure that therson leaves the Site within sev@h) days
and has no further connection with the Work in this Contract.

6.7. During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related erexus,
and other relevant rules.

6.8. The Contractor shall submit to tf¥ocuring Entityfor consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

6.9. The Contractor shall cooperate and share the Site witlr contractors,
public authorities, utilities, and tHerocuring Entitybetween the dates given
in thescheduleof other contractorparticularly when they shatequire access
to the Site The Contractor shall also provide facilities and serviceshiemt
during this period TheProcuring Entitymay modify thescheduleof other
contractorsand shall notify the Contractor of any such modificatlmreto

6.10. Should anything of historical or other interest or of significant vdlee
unexpectedly discoverenh the Site, it shall be the property of fBecuring
Entity. The Contractor shall notify ther o c ur i n Bepré&seantaiivé of 0 s
such discoveries and carry out titr ocur i ngReBnesepnbativ
instructionsin dealing with them.

Performance Secuty

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any the forms
prescribed inTB Clause32.2

7.2. The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under th€ontract.

7.3. The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

7.4. The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the CertifichtEinal
Acceptance subject to the following conditions:

(@) There are no pending claims against thentractoror the surety
company filed by th&rocuring Entity

(b) The Contractorhas no pending claims for labor and materials filed
against it; and

(© Other termspecified in the&SCC.

7.5. The Contractorshall post an additional performance security following the
amount and form specified ifiTB Clause32.2 to cover any cumulative
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increase of more timaten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may beCadihteactorshall cause the
extension of the validity of theperformancesecurity to cover approved
contract time extensions.

7.6. In case of a reduction in the contract value or for partially complaterks
under the contract which are usable and accepted Wyrdwriring Entitythe
use of which, in the judgment of the implemagtiagency or th&rocuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (1@6) and that the aggregate of such reductions is not more than fifty
percent (50%) of the originglerformance security

7.7. Unless otherwise indicated in tI®CC, the Contractor, by entering into the
Contract with theProcuring Entity acknowledges the right of tiferocuring
Entity to institute action pursuant té\ct 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment forgldormance of this
Contract.

Subcontracting

8.1. Unless otherwise indicated in tH8CC, the Contractor cannatubcontract
Works more than the percentage specifield B Clause8.1

8.2. Subcontacting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fllys I f t hese were the
acts, defaults, or negligence, or those of its agents, servants or workmen.

8.3. Subcontractorglisclosed and identified during th®dding may be changed
during the implementation of this Contrasubject tocompliance wh the
required qualifications antthe approval of the Procuring Entity

Liquidated Damages

9.1. The Contractor shall pay liquidated damages taPtteeuring Entity for each
day that the Completion Date is later than the Intended Completion Diage.
applicable liguidated damages is at least-tereh (1/10) of a percent of the
cost of the unperformeportion for every day of delay.The total amount of
liquidated damages shall not exceéeh percent (10%) of the amount of the
contract TheProcuring Enty may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor. Once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of this Contract, BPrecuring Htity shall
rescind this Contract, without prejudice to other courses of action and
remedies open to it.
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10.

11.

12.

9.2. If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of tReocuring Entityshall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the rates
specified iInGCC Clause40.3

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in th&CC supplemented by any information obtained by the Contractor.

The Procuring Entity , Licenses and Permits

The Procuring Entityshall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractoros Risk and Warranty Sec

12.1. The Contractor shatkhssume full responsibility for the Works from the time
project construction commenced up to final acceptance byPtbeuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned foyce majeure The Cotractor shall be
fully responsible for the safety, protection, security, and convenience of his
personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

12.2. The deécts liability period for infrastructure projects shall be one year from
contractcompletion up to final acceptance by tReocuring Entity During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to Mérks on account of the use of materials of
inferior quality within ninety (90) days from the time the Head of the
Procuring Entityhasissued an order to undertake repair. In case of failure or
refusal to comply with this mandate, tAeocuring Entityshallundertake such
repair works and shall be entitled to full reimbursement of expenses incurred
therein upon demand.

12.3. Unless otherwise indicated in tiCC, in case the Contractfails to comply
with the preceding paragraphthe Procuing Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GOP in his favor shall be offset to recthesr
costs.

12.4. Atfter final acceptance of the Works by tReocuring Entity the Contractor

shall be held responsible fori St ruct ur alie, Dn@jorect s 0,

faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to strugtal failure of the completed elements or structure, or
AStruct ur ad, whéera ore wrr more &key structuelements in an
infrastructurefacility fails or collapses, thereby rendering the facility or part
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12.5.

12.6.

thereof incapable of withstanding thesign loads, and/or endangering the
safety of the users or the general public:

(@)

(b)

()

(d)

(€)

The warranty against Structural Defects/Failures, except those occasioned on

Contractori

attributable  to  improper

Where Structural Defects/Failures arise due to faults
construction,

use of inferior

quality/substandard materials, and any violation ofdbetract plans
and specifications, the contractor shall be held liable;

Consultantsi Where Structural Defects/Failures arise due to faulty

and/or inadequate design and specifications as well as construction

supervision, then the consultant who prepaheddesign or undertook
construction supervision for the project shall be held liable;

Procuring Ent i t y o s
Managers and SupervisoisT h e

project owner 6s

project manager, construction managed aupervisor(s) shall be held

liable in cases where the Structural Defects/Failures are due to his/their

willful intervention in altering the designs and other specifications;

negligence or omission in not approving or acting on proposed changes

to noteddefects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

Third Parties- Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken dmy th

such as leaking pipes, diggings or excavations, underground cables and

electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction @storation works.

Users -

In cases where Structural

Defects/Failures are due to

abuse/misuse by the end user of the constructed facility and/ér non
compliance by a user with the technical design limits and/or intended
purpose of the same, then the userceomed shall be held liable.

force majeure, shall cover the period specified inSB&€ reckoned from the
date of issuance of the Certificate of Final &gtance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Form of Warranty

Minimum Amount in
Percentage (%) of Total
Contract Price

(@) Cash or letter of crediissued by

Universal or Commercial banl
provided, however, that the letter

credit shall be confirmed ¢
authenticated by a Universal
Commercial bank, if issued by

Five Percent (5%)

52

Representatives/ Proj

r

¢



13.

14.

foreign bank

(b)

Bank guarantee confirmed by
Universal or Commercial banl
provided, however, that the letter
credit shall be confirmed ¢
authenticated by a Universal
Commercial bank, if issued by
foreign bank

Ten Percent (10%)

(©)

Surety baod callable upon deman
issued by GSIS or any surety
insurance company duly certified |
the Insurance Commission

Thirty Percent (30%)

12.7. The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date ofsisance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period

12.8. In case of structural defects/failure occurrihgring the applicable warranty
period provided irGCC Clausel2.5 theProcuring Entityshall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the partiésund to be liabldor expenses incurred therein
upon demand, without prejiee to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of Btecuring Entity

Liability of the Contractor

Subject to additional pwisions, if any, set forthinth@CC, t h e
under this Contract shall be as provided by the laws of the Republic of the

Philippines.

Procuring Ent i Risk 6 s

Contractor ¢

14.1. From the Start Date until the Certificate of FinalcAptance has been issued,

the following are risks of thBrocuring Entity

(@)

(b)

The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due

to:

0] any type of use or occupation of th@eSauthorized by the
Procuring Entityafter the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any
legal right by theProcuringEntity or by any person employed

by or contracted to him except the Contractor

The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of tReocuring Entityor in the
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Pr ocur i ndesigh, ot dud ty Wwas or radioactive contamination
directly affecting the country where the Wer&re to be executed.

15. Insurance

15.1.

15.2.

15.3.

15.4.

15.5.

The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

(@) Contractordos Al Ri sk I nsurance,;

(b)  Transportation to the project Site of uggment, Machinery, and
Supplies owned by the Contractor;

(c) Personal injury or death of Contrac

(d) Comprehensive insurance for third p
or indirect act or omission causing damage to third persons.

The Contactor shall provide evidence to th€r ocuri ng Ent i
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to thePr o c ur i n Représentatet $ucls evidence and such

policies shall be provided to ther o c ur i n througm theProcuring

E n t iRepreSentative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensimee adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to thePr o c ur i n RepreEsertative ¥hé msurance policies in
force including the receipts for payment of the current premiums.

The above insurece policies shall be obtained from any reputable insurance
company approved by tier o c u r i nReprd&sentativé. y 0 s

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be requirebta&n under the

terms of this Contract, thHerocuring Entitymay obtain and keep in force any

such insurances and pay such premiums as may be necessary for the purpose.
From time to time, th€rocuring Entitynay deduct the amount it shall pay for

said pemiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entityexercising its right to impose other sanctions against the
Contractor pursuant to the provisiasfsthis Contract.

In the event the Contractor fails to observe the above safeguards, the
Procuring Entityma vy at the Contractordés expen:
deemed necessary for its protection an
third parties, and/or order the interruption of dangerous Works. In addition,

the Procuring Entitymay refuse to make the payments un@@C Clause40

until the Contractor complies with this Clause.
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15.6. The Contractor shall imediately replace the insurance policy obtained as
required in this Contract, without need of ¢ o c u r i ndgmaBd) witht y 6 s
a new policy issued by a new insurance company acceptable Rodbering
Entity for any of the following grounds:

(@) The issuepf the insurance policy to be replaced has:
0] become bankrupt;

(i) been placed under receivership or under a management
committee;

(i)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or igithority to issue insurance policies
cancelled; or

(v)  Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

16. Termination for Default of Contractor

16.1. TheProcuring Entityshal terminate this Contract for default when any of the
following conditions attend its implementation:

16.2. Due to the Contract or 6 s-going wHas incarnedd whi |
negative slippage of fifteen percent (15%) or more in accordance with
Presidential Decree 1870, regardless of whether or not previous warnings and
notices have been issued for the Contractor to improve his performance;

16.3. Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completiori the Work after this Contract has expired; or

16.4. The Contractor:

(&) abandons the contract Works, refuses or fails to comply with a valid
instruction of theProcuring Entityor fails to proceed expeditiously and
without delay despite a written notice by tPairing Entity,

(b) does not actually have on the project Site the minimum essential
equipment listed on the Bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(© does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under this
Contract;

(d) neglects or refuses to remove materials or to perform a new Work that
has been rejected as defective or unslataiy
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17.

18.

(e)  sublets any part of this Contract without approval by Brecuring
Entity.

16.5. All materials on the Site, Plant, Equipment, and Works shall be deemed to be
the property of th&rocuring Entityif this Contract is rescinded because of the
Contr aefaulor 60 s

Termination for Default of Procuring Entity

The Contractor may terminate this Contract withRinecuring Entityif the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due toaof the following reasons:

€)) Failure of theProcuring Entityto deliver, within a reasonable time, supplies,
materials, rightof-way, or other items it is obligated to furnish under the terms
of this Contract; or

(b)  The prosecution of the Work is disrupted the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1. TheProcuring Entitymay terminate this Contract, in whole arpart, at any
time for its convenience. The Head of fi®curing Entitymay terminate this
Contract for the convenience of tReocuring Entityif he has determined the
existence of conditions that make Project Implementation economically,
financially a technically impractical and/or unnecessary, such as, but not
limited to, fortuitous event(s) or changes in law and National Government
policies.

18.2. TheProcuring Entityor the Contractor may terminate this Contract if the other
party causes a fundamentagach of this Contract.

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(@) The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has mobeen authorized by the®r ocur i ng Ent i
Representative;

(b) ThePr o c ur i nRepré&sentative iystiusts the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(c) The Procuring Entityshall teminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued

56



or will accrue thereafter to tHerocuring Entityand/or the Contractor.

In the case of the Contractor's insolvency, any Contractor's Equipment
which theProcuring Entityinstructs in thenotice is to be used until the
completion of the Works;

(d) A payment certified by th& r o c ur i n BReprésentative s Ot
paid by theProcuring Entityto the Contractor within eighty four (84)
days from the date of thd®r ocur i ngRefneissydbativ
certificate;

() ThePr ocur i n deprEseritative ygides Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by th® r o c u r i nReprdSentative; y 6 s

) The Contractor does not maintain a Security, which is required,

(g0 The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in t8&€C Clause9; and

(h) In case it is determined prima facie by tReocuring Entitythat the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisiton and implementation, such as, but not limited to, the
following:

0) corrupt, fraudulent, collusive coercive and obstructive
practices as defined ifTB Clause3.1(a), unless otherwise
specified in the SCC

(i) drawing up or using forged documents;

(i)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

18.4. The Funding Source or thBrocuring Entity, as appropate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

18.5. Whenpersons froneither partyto this Contract gives notice offandamental
breach to thePr o c ur i n eprEsentativeig oérder to terminate the
existing contracfor a cause other than those listed un@&C Clausel8.3
the Procuring E n t i Représentative shall decide whether the breach is
fundamental or not.

18.6. If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.
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19. Procedures for Temination of Contracts

19.1. The following provisions shall govern the procedures for the termination of
this Contract:

(@)

(b)

(©)

(d)

(e)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initjative
the Procuring Entityshall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached,;

Upon recommendation by thBrocuring Entity the Head of the
Procuring Entityshall terminate this Contract only by a written notice
to the Contractor conveying the termination of this Contract. The
notice shall state:

) that this Contract is being terminated for any of the ground(s)
aforementioned, and a statemeaaitthe acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(i) an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of therocuing Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the Head of the
Procuring Entitya verfied position paper stating why the contract
should not be terminated. If the Contractor fails to show cause after
the lapse of the seven (7) day period, either by inaction or by default,
the Head of thd’rocuring Entityshall issue an order terminatiniget
contract;

The Procuring Entityma vy at anytime before re
verified position papedescribed in item (c) abowgthdraw the Notice

to Terminate if it is determined that certain items or works subject of

the notice had been completedklivered, or performed before the
Contractords receipt of the notice;

Within a nonextendible period of ten (10) calendar days from receipt
of the verified position paper, the Head of thecuring Entityshall
decide whether or not to terminate thisn@act. It shall serve a
written notice to the Contractor of its decision and, unless otherwise
provided in the said notice, this Contract is deemed terminated from
receipt of the Contractor of the notice of decision. The termination
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19.2.

shall only be basedn the ground(s) stated in the Notice to Terminate;
and

() The Head of thé’rocuring Entitymay create a Contract Termination
Review Committee (CTRC) to assist him in the discharge of this
function. All decisions recommended by the CTRC shall be subject to
the approval of the Head of tReocuring Entity

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as ded by applicable laws,

the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:

€)) Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance withire thpecified period in
the Notice to Proceed (ANTPO) ;

(b) Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procurientity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limitéalthe following:

0) Employment of competent technical reennel, competent
engineers and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(i) Stockpiling in proper places of all materials and removal from
the project site ovaste and excess materjafecluding broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(V) Renewal of the effectity dates of the performance security
after its expiration during the course of contract
implementation.

(c) Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approvaby the procuring entity.
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(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluatic
In the absence of ¢hCPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

) Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e)  Willful or deliberate abandonment or nperformance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

20. Force Majeure, Release From Performance

201. For purposes of tfdicemaje@énandcfif oheut eoun
may be used interchangeably. In this regard, a fortuitous evefurew
majeureshall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of
which could have been avoided with the exercise of reasonable diligence by
the Contractor.

20.2. If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either tReocuring Entityor the Contractor, the
Pr oc ur i n @ReprEsentative ghalk certify that this Contract has been
discontinued. The Contract@hall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

20.3. If the event continues faa period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

20.4. After termination, the Contractor shall be entitled to payment of the unpaid
balance of th value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

(@ any sum to which the Contractor is entitled un@@C Clause28;
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21.

22.

20.5.

(b) the cost of his suspesi and demobilization;
(c) any sum to which thBrocuring Entityis entitled.

The net balance due shall be paid or repaid wighneasonable time period
from the time othe notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kinvhatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contracto believes that a decision taken by the PROCURING

ENTI TYOs Representative was either 0 |
PROCURI NG ENTI TYO0s Representative by t
was wrongly taken, the decision shall be referred to the Ariitkcated in

the SCC within fourteen (14) days of the notification of the PROCURING

ENTI TYOs Representativebs decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR dhabe submitted to arbitration in the
Philippines according to the provisions Re&public Act No. 876, otherwise
known as the A ARephhblicAct®285, otimerwiseakwadvn asn d
the AAlternative Di s p PBroveledReveewiThat, i on A
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to tipeovisions of the Act and its IRRRrovided, further,

That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the FundjnSource suspends the Loan, Credit, Grant, or
Appropriation to theProcuring Entity from which part of the payments to the
Contractor are being made:

(@)

(b)

The Procuring Entityis obligated to notify the Contractor of such suspension
within seven (7) days of king received the suspension notice.

If the Contractor has not received sums dumritwork already donevithin

forty five (45)daysf r om t he t i me t forqpay@ennhasrbeeat or 6 s
certified by thePr o c ur i n gReptesentatite thé €ontradr may
immediately issue auspension of workotice in accordance withGCC

Clause45.2
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23.

24.

25.

26.

Procuri nRepmteistendsati veds Decisions

23.1. Except where otherwise specifically stated, ther ocur i ng Ent i
Represatative will decide contractual matters between Binecuring Entity
and the Contractor in the role representingRhecuring Entity

23.2. ThePr oc ur i n epresentative yndysdelegate any of his duties and
responsibilities to other people, except to #hebiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
E nt | Représentative

24.1. All Drawings prepared by the Contractor for the execution of the Teampo
Works, are subject to prior approval by Re¢ o c u r i nRepré&sentativé y 6 s
before its use.

24.2. The Contractor shall be responsible for design of Temporary Works.

24.3. The Procur i ngRepmtistendati veds approval
Cont r act abilitg for desigrsoptloeTemporary Works.

24.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by tAeocuring Entity

Acceleration and Delays Ordered by thePr ocur i ng Ent
Representative

25.1. When theProcuring Entitywants the Contractor to finish before the Intended
Completion Date, the®r o c ur i n gReprEsentative wif sbtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entityaccepts these pposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both Rnecuring Entityand the

Contractor.

252. I f the Contractordos Financi al Proposal
Procuring Entity they are incorporated in ti@ontract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1. ThePr oc ur i n Bepré&santaiivé ghéllsextend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to bechieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs.No payment shall be made fanyevent which may warrant
the extension of the Intended Completion Date.

26.2. TheProcui n g E Rdpiegentadive shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor askingthB r o c u r i nRepré&Sentativé fgr@ slecisitimereto
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27.

28.

29.

30.

after fully submitting all supportingnformation If the Contractor has failed

to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1. TheProcuring Ent t Reépresentative with the prior approval of fr@curing
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

27.2. Variations shall be valued as follows:
(@  Atalump sum price agreed betweea farties;
(b)  where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d)  at appropriate new ratesgual to or lower thaourrentindustry rates
andto be agreed upon by both partéexd approved by the Head of the
Procuring Entity

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events @@ErClausel3, the
Contractorshall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1. Subject toGCC Clause43 on Variaton Order andif applicable as indicated
intheSCC, t he Dayworks rates in the Contr
additional amounts of work only when tRer o c u r i nRRepré&sentaiivée y 6 s
has given written instructions inaahce for additional work to be paid for in
that way.

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by th® r o c u r i n Bepr&sentative. y Bash completed
form shall be verified and signed by tReocuring Ent t yRépsesentative
within two days of the work being done.

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning
30.1. The Contractor shall warn ther o ¢ u r i nRepré&sentativeé at thesearliest

opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay

63



31.

32.

30.2.

the execution of the Works. Ther o c ur i n dReprEserttative ynays
require the Contractor to provide an estimatehaf expected effect of the
future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the o c u r i n Repré&santativéniy 6 s
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and

in carrying out any resulting instruction of thBr ocur i ng Enti
Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

Within the time stated in th&CC, the Contractor shall submit to the
Pr ocur i nBepréantaiive fpréapproval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

An update of the Program of Work shall the show the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to tHér o c ur i n dReprEseritative yod s
approval an updated Program of Work at intervals no longer than the period
stated in the&sCC. If the Contractor does not submit an updated Program of

Work within this period, the PROCURING BNl TYd s Represent at
withhold the amount stated in ti®CC from the next payment certificate and

continue to withhold this amount until the next payment after the date on

which the overdue Program of Work has been submitted.

TheProcuri nRefEgme s erwytbhasti veds approval 0
shall not alter the Contractoros obli
Program of Work and submit it to tiRer o ¢ u r i nRepré&sentative agdins

at any time. A revised Programh Work shall show the effect @iy approved

Variations.

When the Program of Work is updated, the Contractor shall provide the
Pr ocur i n Beprésantaiive with an updated cash flow forecast. The
cash flow forecast shall include different currescie@as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

EitherthePr o c u r i nRepréSentative oy thes Coattor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.
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33.

34.

35.

32.2. The Pr oc ur i n g Repesentativey ghall cerd the business of
Management Conferences and provide copies of the record to those attending
the Conference and to tiRrocuring Entity. The responsibility of the parties
for actions to be taken shal/l be dec
Representatw® either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1. The Bill of Quantities shall contain items of work for the construction,
installation, testing, and comrsisning of work to be done by the Contractor.

33.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

33.3. If the final quantity ofanywork done differs from the quantity in the Bill of
Quantities for the particular iterand is notmore than twenty five percent
(25%) of the original quantityprovided theaggregatehangs for all items do
not exceedten percent (0%) of the Contract pricethePr ocur i ng Ent.i
Representative shathake the necessary adjustmetatallow for the change
subject to applicable laws, rules, and regulations

33.4. If requested by thé>r o c ur i n eprEsentative, yth@ SContractor shall
provide theP r o c ur i nRepré&entativé with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1. The Pr oc ur i n gpersenmel ishaly atsall reasonable times during
construction of the Work be entitled to examine, inspect, measut test the
materials and workmanship, and to check the progress of the construction.

34.2. IfthePr oc ur i nRepré&entativeé igstruets the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
and tre test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named iS@@to inspect
the Contrat or 6s accounts and records rela
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

ThePr oc ur i nRBepré&sentaiivé ghéllscheck tieont r act or 6 s wor k
the Contractor of any defects that are found. Such checking shall not affect the
Contractords r s ponsi hReprésentaive may msiricethe
Contractor to search uncover defects and test any wotklte@ r ocur i ng Ent i
Representative considers below standards and defective.
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36.

37.

38.

39.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be rentsdibd
Contractor at the Contractordos cost if t
acts or omissions.

Correction of Defects

37.1. ThePr oc ur i nBepré&antaiivé shallsgive notice to the Contractor of
any defects before the end of the Defectbllity Period, which is One (1)
year fromproject @mpletionup to final acceptance bytier ocur i ng Ent i

37.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in tHerocuring Ent i t y o s
Representativebs notice.

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4. The Procuring Entityshall certify that all defects have been corrected. If the
Procuring Entityconsidersthat correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If theProcuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entityshall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, Rnecuring Entity
may have the Defect corrected by the third party. The cost of the correction
will be deducted from the Contract Price.

38.2. The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilitiesl ararranties
under the Contract.

Advance Payment

39.1. The Procuring Entityshall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amountot exceedingfifteen percent (15% of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in 8€C.

39.2. The advance payment shall be made only upon the submission to and
acceptance by therocuring Enty of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed byRtacuing Entity.
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39.3. The advance payment shall be repaid byGbatractorby an amounequal to
the percentage of the total contract price used for the advance payment.

39.4. The contractor may reduce his standby letter of credit or guarantee instrument
by the amountsefunded by the Monthly Certificates in the advance payment.

39.5. TheProcuring Entitywill provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated inSCC Clause39.1

Progress Payments

40.1. The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified byPtioeuring
E n t | Représentativ@roject Engineer Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

40.2. The Procuring Entityshall deductthe following from the certified gres
amounts to be paid to the contractor as progress payment:

€) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d)  Amount tocover third party liabilities.

(e)  Amount to cover uncorrected discovered defects in the works.

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. TIlrRrocuring Entityshall pay the Contractor the
amounts certied by theP r o ¢ u r i nRepréSentative witldinstwenty eight
(28) days from the date each certificate was issiipayment of interest for
delayed payments and adjustments shall be made Bralaring Entity

40.4. The first progress payment may be pdig the Procuring Entity to the
Contractorprovided that at leagtventy percent (20%) of the work has been
accomplished as certified by the Procu

405. ltems of the Works for which a price o
paid for by theProcuring Entityand shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates
41.1. The Contractor shall submitto tliReer o ¢ u r i nRepré&Sentativeé njoditbly

statements of the estimated value of the work exedetedthe cumulative
amount certified previously.
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42.

41.2.

41.3.

41.4.

ThePr ocuri nBefEmes e¢rytoasti ve shall check
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
€)) be determined by thierocuring Ent t Representative;

(b)  comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(©) include the valuations of approved variations.

ThePr oc ur i n Représentative yndysexclude any item certified in a
previous certificate oreduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

42 4.

The Procuring Entityshall retain from each payment due to the Contraator
amount equal to a percentage thereof using the rate aieghén ITB Sub
Clause42.2

Progress payments are subject to retention of ten percent,(Edébhed to as

the Aretention money. 0 Such retenti
to the Contractor prioto any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by thd’rocuring Entity are completed. If, after fifty percent
(50%) completion, the Work is satisfactorily done and ohedale, no
additional retention shall be made; otherwise, the ten percent (10%) retention
shallagainbe imposedising the rate specified therefor

The total Airetention moneyo shal/l be
the Works. The Contractor mgyhowever, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substifor and
acceptable to thBrocuring Entity provided that the project is on schedule and

is satisfactorily undertaken. Otherwise, tea (10%) percentetentionshall

be made. Said irrevocable standby letters of credit, bank guarantees and/or
surey bonds, to be posted in favor of tvernmentshall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entityand will answer for the purpose for which tten (10%)
percentretention is intended,e., to cover uncorrected discovered defects and
third partyliabilities.

On completion of the whole Works, the Contractor may substitute retention

t

or

money with an fAon demandd Bank guar at

Procuring Entity
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43. Variation Orders

43.1. Variation Orders may be issued by tHerocuring Entityto cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plashssign or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
pur poses of bidding and the fdas stak
prepared after a joint survey by the Contractor andPtioeuringEntity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awardd. The scope of works shall not be reduced so as to
accommodate a positive Variation OrdarVariation Order may either be in
the form of a Change Order or Extra Work Order.

43.2. A Change Order may be issued by tReocuring Entityto cover any
increase/decese in quantities of original Work items in the contract.

43.3. An Extra Work Order may be issued by tReocuring Entityto cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as stesh Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
natue differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid oiftthe works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the Head of tiiRrocuring Entitymay authorizea
positive Variation Ordergo beyond ten percent (10%) buttnmore than
twenty percent (20%9f the original contract pricesubject to the guidelines to
be determined by the GPPBrovided, howeverThat appropriate sanctions
shall be imposed on the designer, consultant or official responsible for the
original detiled engineering design which failed to consider the Variation
Order beyond ten percent (10%).

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leadingto such condition(s) leading to the extra cost, and within tweigyt
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide eitherfeuch notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:
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(@) IftheP r o c ur i nrgpregentativetPyojécs Engindelieves that a
Change Order or Bra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specifiacsiat
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Bitosk Order,
and shall submit the same to thiead of the Procuring Entity for
approval.

(b)  TheHead of the Procuring Entity or his duly authorized representative
upon receipt of the proposed Change Order or Extra Work Order shall
immediately instruct the tboical staff of thePr ocur i ntgp Ent it
conduct an oithe-spot investigation to verify the need for the Work to
be prosecuted. A report of such verification shall be submitted directly
to the Head of the Procuring Entity or his duly authorized
representdive.

(c) The, Head of the Procuring Entity or his duly authorized
representativeafter being satisfied that such Change Order or Extra
Work Order is justified and necessary, shall review the estimated
guantities and prices and forward the proposal with thgparting
documentation to the Head Bfocuring Entityfor consideration.

(d) If, after review of the plans, quantities and estimated unit cost of the
items of work involved, the proper office of the procuring entity
empowered to review and evaluate Changee@r or Extra Work
Orders recommends approval therdééad of the Procuring Entity or
his duly authorized representativelieving the Change Order or Extra
Work Order to be in order, shall approve the same.

(e) The timeframe for the processing of Variati@rders from the
preparation up to the approval by the Head of Pnecuring Entity
concerned shall not exceed thirty (30) calendar days.

44. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, theProcuring Entitymay create an inspectorate team to make preliminary
inspection and submit a puntkt to the Contractor in preparation for the final
turnover of the project. Said puntkt will contain, among others, the remaining
Works, Work deficiencie for necessary corrections, and the specific duration/time to
fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of Br®curing Entityfor liquidated damages.

45. Suspension of Work

45.1. The Procuring Entityshall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
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45.2.

45.3.

force mague or any fortuitous events or for failure on the part of the
Contractor to correct bad conditioméich are unsafe for workers or for the
general public, to carry out valid orders given by Brecuring Entityor to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction.ddmdractor shall
immediately comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of actwities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

(@)  There exist righf-way problems wigh prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owmnenished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and ordeconditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d)  There is failure on the part of thBrocuring Entityto deliver
governmenffurnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Comwreyondactor 0

forty-f i ve (45) calendar days from t

been certified to by the procuring

that the documents are complete unless there are justifiable reasons
thereof which shall be communicated intimg to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effective order of suspending operation and the order to resume halllbs
allowed the Contractor by adjusting the contract time accordingly.

46. Payment on Termination

46.1.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, th® r o c ur i n RBepré&seantaiivé shallsssue a certificate

for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damageshall not apply. If the total amount due to the
Procuring Entityexceeds any payment due to the Contractor, the difference
shall be a debt payable to tAeocuring Entity
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47.

46.2. If the Contract is terminated for tlifer o ¢ u r i nognvdhierica ot beéasse
of a fundamental breach of Contract by fheocuring Entity the Procuring
E n t i Repre@entative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of t he C o nsbnned emptoyed solely enr the Works, and the
Contractords costs of protecting and
payments received up to the date of the certificate.

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from
the rotice of termination.

46.4. If the Contractor has terminated the Contract u&le€ Clausesl? or 18, the
Procuring Entity shall promptly return the Performance Security the
Contractor.

Extension of Contract Time

47.1. Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, tReocuring Entity shall
determine the amount of such extension; provided thaPtbeuring Entityis
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days aftesuch work has been commenced or after the
circumstances leading to such claim have arisen, delivered tertivairing
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a waiverh®y€ontractor of any claim.
Upon receipt of full and detailed particulars, tReocuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in tlieer oc ur i n gpini@gntha t y 6 s
findings of facts justify an extension.

47.2. No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
matrials.

47.3. Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

47.4. No extension of contract time shall be granted when the reason given to
support the request for extension was alreamhsidered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5. Extension of contract time shall be grantém rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pra@etermined by thé&rocuring Entityin relation to
theoriginal contract time during the conduct of detailed engineering and in the

72



48.

49.

50.

51.

preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionatlgstructive typhoons, floods and earthquakes,
and epidemics, and for causes such asd®bwery on time of materials,
working drawings, or written information to be furnished by Brecuring
Entity, nonacquisition of permit to enter private propertthin the rightof-

way resulting in complete paralyzation of construction activities, and other
meritorious causes as determined byRhe o ¢ u r i nRepréSentative and s
approved by the Head of therocuring Entity. Shortage of construction
materials,general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be considered
as additional grounds for extension of contract time provided they are publicly
felt and certified by appropriatgovernment agencies such as DTI, DOLE,
DILG, and DND, among otherdhe written consent of bondsmen must be
attached to any request of the Contractor for extension of contract time and
submitted to theProcuring Entityfor consideration and the validityf the
Performance Security shall be correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price adjustment shalldwed Neverthelessjn cases where the cost of

the awardd contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GOP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a frolgsén

basis.

Completion

The Contractor shall request tHer o c ur i n gRepiesertativie yid ssue a
certificate of Completion of the Works, and ¢ o c u r i nRepréSentative willo s
do so upon deciding that the work is completed.

Taking Over

The Procuring Entityshall take over the Site and the Works within seven (7) days
from the dateth® r o c u r i nReprdsentative igsdes a certificate of Completion.

Operating and Maintenance Manuals

51.1.

51.2.

I f fAas builto Drawings and/ or oe@g,eratin
the Contractor shall supply them by the dates stated iB@ia@

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive thdrocuring Entiy 6 s
Representati ve®s o caurpirngRediEsentativbyehall
withhold the amount stated in tB&€C from payments due to the Contractor.
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Section V. Special Conditions of Contract

74



Special Conditins of Contract

GCC Clause

1.16 TheIntended Completion Dateis One Hundred Fifty Calendar Days
(150 cd) uponreceipt of Notice to Proceed

1.21 The Procuring Entity is Department of National Defense, Ca
GeneralEmilio Aguinaldo, Quezon City

1.22 The Pr ocur i ng Representativg i8 Chief, Administrative
Service, DND Proper

1.23 The Site is located aCamp General Emilio Aguinaldo, Quezon Gityd
is defined/reflectedn Site Development Plan.

1.27 The Start Date is upon receipt of Notice to Proceed

1.30 The Works consist of the Repair/RenovatiaiRemodelingof DND
Building Common C&(Souh Wing)based a the Scope of Works to
done as reflected iBection VIIIBIll of Quantities and/omat Section IX
Bid Price Schedule Form supplemied with Section VI Specificatio
and Section VII Drawings.

2.2 No different dates are specified for completion of the Works by sect

5.1 The Procuring Entity shall give possession of all parts of the Site to
ContractorSeven Days upon receipt of Notice to Proceed

6.5 The Contractor shall empldgey Personnelsuch as Project Supervis
(Engineer, Foreman, Capatand/or Leadman) and highly ifiled
workers (carpenter, mason, electrician, plumber, painter,&afractor
shall assign specific and dedicated Project Supervisor and skilled v
per project (two or more projects at the same time shall have diff
and specific personnel).

7.4(c) Performance Security shall only be released upon completiah
acceptance of the project but ten percehtthe project cost shall b
retained as retention money for one year dover any defest as
warranty.

7.7 No further instructions.

8.1 No further instructions

10 The site investigation ports are not necessary but supplier/contra
shall submitAffidavit of Site Inspection to be executed by the own
representative of the proponent and duly notarized, which dbe
placedenclosedinder Eligibilityand TechnicaDocuments Envelop

12.3 No further instructions.

12.5 Warranty isone year and shall be covered by the ten percent rete
money which shall only be released after one year reicippfrom the
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completion and acceptance of the project.

13 No additional provision

18.3(h)(i) No further instructions.

29.1 No dayworks are applicable to the contrac

31.1 The Contractor shall submit the Program of Work to Brecuring
E n t iRepreSentative withiGeven (7)lays of delivery of the Letter ¢
Acceptance.

31.3 The period between Program of Work updateghisty (30)days
No amount to be withheld for late submission of an updated Progré
Work.

34.3 The Funding Source is tli@overnment of the Philippines

39.1 The amount of the advance payment equivalent to fifteen (15%) ¢
Contract Price can be released upon request and subject to the pr
stated in the GCC.

40.1 Aside from 100% accomplishment billinfpur progress billing are
allowed. However, such progress billing shall at leasf@, 40%,
60% & 80% work accomplishedespectively Furthermore materials
and equipment delivered on the site but not completatiynpplace shal
not be included for payment

51.1 The date by which operating and maintenance manuals are requ
before work completion of the projedtany.
The dat e by whi ch A acuiredbisigridr ttcd
acceptance of the projedt necessary

51.2 The amount to be withheld for
and/or operating and maintenance manuals by the date requitesl
ten pecent retention money

Conformity:

Name:

In the capacity of:

Signed:

Duly authorized to sign the bid for and on behalf of:

Date:

76



Section . Specifications

State
ITEM ACompl y
NO. DESCRIPTION A NO t
Comply
A | SITE INSPECTION
The contractors/bidders shall conduct site survey/ocular inspection
1 | to assess and evaluate the site condition, works to be done as
reference for bid estimate and execution.
B | FLOORTILES
Use 600mm x 600mm x 9mm homogeneous/semi granite floor
1 ; : : ; .
tiles. Color and design for approval by the implementing office.
Use 300mm x 600mm x 9mm homogenous/semi granite wall tiles.
2 , . . :
Color and design for approval by the implementing office.
Before installation of floor tiles, the contractor shall conduct a
water test in all concrete slab surfaces to check if the areas are
ready and secured for possible water leak. And if were found, the
3 contractor are mandated to act for a mitigating measure by
applying water proofing or other procedure before the tiles was
laid. This is to protect/avoid ceiling/electrical damages in the year
comes.
C | CARPENTRY WORKS
1 Use IJ0 x 4ft x 8ft marine plyw
D | CEILING WORKS
Replacement of ceiling board and joist/nailers. Use gypsum board
moi sture resistant fdrigechannel 19nim xx
1 50mm x 5m x 0.5mm, carrying channel 12mm x 38mm x 5m x
0.5mm, W angle and other consumables to complete the
installation.
E | DOOR & HARDWARES
1 Supply/installation of panel door 0.90m x 2.10m.
2 Use B0O K. D door | amb.
Us e 4 & 3nxm stidless hinges, heavy duty door lock (lever
3 type) and heavy duty door closer / or as approved equivalent by
the implementing office in every door unit.
4 Door shall have at least 4 stainless steel hinges.
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Single-Door Entries (PWD), where the door swings into the
restroom, is common. A level and clear corridor or passageway
leading to the door shall be 48 inches (1,220 mm) minimum wide.
The doorway must have a clear opening of 32 inches (815 mm)

5 | minimum width when the open 90° degrees. A minimum access
aile 48 inches (1,220 mm) wide also recommended inside the
restroom to allow people using wheelchairs to maneuver around
obstructions, such as sight-barriers, and to accommodate
simultaneous in and out traffic.

Submittals: Submit Manuf acturerés produ

6 | for hardware and other pre-manufactured finishes and
accessories.

7 Shop Drawings:

Door Closer i with hold-open feature, heavy duty up to 80kg.
Hingesi 40 x 40 x 3. 0mm t hi c kssstdela l
satin finish.

Door Lock (lever type) i stainless steel, satin finish, heavy duty

F | WINDOWS

1 | Supply/installation of 6mm clear glass window with steel frame.

G PLUMBING WORKS

1 All plumbing works shall be done in accordance with the provision
of the National Plumbing Code.

2 Provide 50mm P-trap for every 100mm x 100mm floor drain.

3 Provide clean out for every 15m distance of horizontal run or as
shown on the plan.

Horizontal piping shall be run in straight line and have a minimum
slope as follows: 65mm diameter pipe and smaller than 0.0063 fall

4 per foot except where the condition do not permit a fall of 0.0032
per foot, a lesser slope will be permitted. Provide a velocity of 0.60
per second with drain.

5 All joint connection shall use quality adhesive and sealant to avoid
leakage. Good workmanship is expected during the installation.

6 | Provision of air vent thru wall from 1% floor to 3" floor.

7 Use 40 and 2-000PVC Pipe S

H | WATER LINE WORKS

1 Use2'@and 101 PPR PN2O0

FIXTURES AND ACCESSORIES
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Lavatory, an accessible lavatory must be installed with the front of
the highest point of either the rim of the counter surface, 34 inches
(865 mm) maximum above the finish floor, and the knee clearance
of at least 27 inches (685 mm) minimum from the bottom of the
apron to the finish floor. The knee clearance must extend at least 8
inches (203 mm) under the front edge of the lavatory. Complete
the design by providing the required amount of toe clearance
underneath the lavatory of 17 inches (430 mm) to 25 inches (635
mm) maximum. Toe clearance at least 9 inches (230 mm) above
the finish floor must be provided for the full depth

Liquid soap dispensers, installed over the lavatories must be
mounted so push buttons or operable parts meet specified reach
ranges. Mounting height is at 44 inches (1,120 mm) maximum
above the finish floor but the 2009 ICC/ANSI Standards require
that soap dispenser controls, and faucets, that serve certain
accessible lavatoriesincor por at e fAenhanced
determined by scoping requirements need to be installed with a
reach depth of 11 inches (280 mm) maximum.

Warm-Air Hand Dryer, should be conveniently located in an area
that is accessible to people using wheelchairs, preferably adjacent
to an accessible lavatory. Hand dryer be mounted with sufficient
clear floor space to allow both left-and-right-hand approaches; or
provide two dryers, one for each type of approach. A single hand
dryer is installed in a restroom, it is recommended the operable
part be located at 40 inches (1,015 mm) above the finish floor
when two or more dyers are installed, mount one dyer so the
operable part is 40 inches (1,015 mm) and the other dyer at 48
inches (1,220 mm) maximum above the finish floor.

Grab Bars, with circular cross-section must have an outside
diameter of 1% inches (32mm) minimum and 2 inches (51mm)
maximum. Note that the maximum and minimum horizontal
mounting heights of grab bars are set to the gripping surface
instead of the center line. The sidewall grab bar next to an
accessible toilet in a compartment must be 42 inches (1,065 mm)
long minimum. 33 inches - 36 inches (840 mm i 915 mm) height
above floor finish

Toilet Tissue Dispensers, toilet tissue dispenser must be installed
with the dispenser center line 7 inches (180mm) minimum and 9
inches (230mm) maximum from the leading edge of the toilet.
Locating the dispenser between 24 inches (610mm) minimum and
42 inches (1,070mm) maximum from the near wall of the toilet
compartment

Water Closet: White single piece floor mounted vitreous elongated
bowl (min 180) with s-ftushtbuttenlato s e
1.6GPF, with stainless steel (304 type) hand-held bidet spray, SS
hose and fittings.

ELECTRICAL WORKS

All Electrical works shall be done in accordance with the provision
of the National Electrical Code
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Use pvc utility box and / or junction box as appropriate.

Use 16 PVC conduit and/ or 10

Use 3.5mm THNN wire for lightings and/or convenience outlet.

Use 2-gang wall mounted type outlet with plate (weatherproofed
type) compatible with National or approved equivalent.

| O1 |[hWIN

Supply/Installation of window type ACU (2hp) with frame/support.

PAINTING WORKS

=X

Scrape loosed old paints as necessary.

Surfaces should be clean and dry, free from dust, dirt and other
foreign matter.

Apply one (1) coat flat wall enamel for new installed wooden
partitions, flat latex for new plastered chb or concrete including
ficem board and / or hardiflex, and red oxide or led primer for steel
and steel trusses.

Apply patching compound and sanding to eliminate un-even
surfaces, for the smooth and good application of top coat.

Apply two (2) coats Quick Dry Enamel (QDE) for wooden
partitions, cabinets and steel window grills/frames, and semi-gloss
latex for concrete including fibercement board and/ or hardiflex

TOILET PARTITION

Use 20mm thick Waterproofed Solid Compacted Partition board
(Floor anchored high-pressured laminates & moisture resistant) or
approved as equivalent that includes stainless steel hardware and
accessories. Color and design texture as per approve by the
implementing office. Height of partition is 1.80m.

Supply/Installation of Urinal panel partition including hardware.
(L1.00m x W0.40m)

CLEARING AND DISPOSAL

Before and after working hour, contractors shall always conduct
and maintain cleanliness on working areas for safety and efficient
movement of workers or any person who were using the place.

After completion of works, all refuse and garbage shall be clear,
transport and dump to the contractor dumping site or otherwise
area allocated by the implementing office.

OTHERS

All purchase but not limited materials to be installed shall have an
approved sample/brochure before the final installation as follows;
floor and wall tiles, toilet/urinal partitions, water closet, male urinal,
exhaust fan, mirror, hand spray bidet, grab bars and others.

All hardwares shall be of the same Brand Manufactures.

All piping and water line connection shall tighten using good quality
of adhesive materials to avoid any leakage and repetition of works.
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It is required to have a leak test for water line/sanitary/piping
connection for old and newly installed to double checked and
secured all connection. All chipped-off / bore hole concrete slab
portion for piping passage shall cover with concrete/concrete bond
with water proofing mitigation to avoid wetting of slab bottom that
may cause and resulting for a ceiling damages.

Implementing office/representative together with the contractor
shall conduct preliminary inspection and punch listing after
declaring completed. All punch listed items shall have an
immediate action/rectification before the final acceptance.

Note:
Bidder shall affirmwith this form/sectiorcomplying with all the specifications, and
which shall be submitted/placed/enclosed under Technical Documents Envelop.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Section VI. Drawings

Al |l drawings/ sketches shall be initialed
which shall be submitted/placed/enclosed under Technical Derdsrinvelop.

JORLET SN
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SHADOW TRIM CORNICE DETAIL
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Section VIII. Bill of Quantities

State
ITEM iACompl
NO. SCOPE OF WORKS QTY | uNIT | ﬁpN
Comp |
A GROUND TO THIRD FLOOR (SOUTH WING, MALE &
FEMALE COMFORT ROOMS)
I DEMOLITION/REMOVAL WORKS
a Demolish/Removal of door 6 sets
b Demolish/removal of male urinal 9 units
c Demolish/removal of water closet 24 units
d Removal of old existing laminated partition 69 sets
e Demolish/Removal of cove light cover and lighting at wall side 1 lot
Demolish concrete wall 25.13 | Im
g Demolish lavatory and counter top 6 sets
Il MASONRY including reinforcement and rough plaster 62.56 | sq.m.
I CHB WALL AND GRANITE FINISH SHELF @ URINALS 10.95 | sq.m.
v LAVATORY COUNTER TOP
a Construction of lavatory counter top (Granite Finish) 6 sets
Supply/Installation of top mounted lavatory (Above-counter
b ceramic vessel or basin type sink with stainless steel,304 type, 12 sets

satin finish, single hole, single lever mixer faucet and other
consumables

V TILE WORKS

a Chipping/removal of old floor and wall tiles 488.8 | sgq.m.

Supply/Installation of 600mm x 600mm x 9mm semi-granite floor

b tiles including grout, tile adhesive and other consumables 149.04 | sq.m.
c S_upply/lnsta_llatlon of _300mm X 600mm x 9mm semi-granite wall 410.73 | sq.m.
tiles, grout, tile adhesive and other consumables
VI CEILING
a Removal of all existing ceiling from ground floor to third floor 142.46 | sq.m.
b Supply/ln\_c,tall.at]on of 12mm gypsum board ceiling to include 142.46 | sq.m.
metal furring/joist/nailers/carrying channel.
VII PARTITION
Supply/installation of panel partition (20mm moisture resistant
a . . . . . 42 sets
laminates) including stainless hardware and accessories
Supply/installation of urinal panel partition and water closet shelf
b (20mm moisture resistant laminates) including stainless 6.03 | sq.m.
hardware
SUPPLY/INSTALLATION OF PANEL DOOR, DOOR JAMB,
VIl DOOR KNOB, DOOR CLOSER, HINGES AND OTHER 6 units
ACCESSORIES TO COMPLETE THE INSTALLATION
SUPPLY/INSTALLATION OF FRAMELESS FROSTED GLASS
IX DOOR COMPLETE WITH STAINLESS STEEL PATCH 6 units
FITTINGS AND ACCESSORIES
X PAINTING WORKS 348.04 | sq.m.

Xl ELECTRICAL WORKS
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Supply/Installation of pinlight 8w LED 6" square light including

a switch and other electrical works 18 sets
Supply/Installation of pinlight with 4"@ rim, 3w (LED TYPE)
b ; 7 X . 51 sets
including switch and other electrical works
Supply/installation of ceiling type exhaust fan 14"x14", with 4"Q .
c - . 12 units
ducting hose, screen, outlet and other electrical works
Supply/Installation of 2 gang weatherproofed convenience outlet
d ; 7 12 sets
including other consumables
Supply/Installation of window type ACU (2hp), outlet, .
e 6 units
frame/support and other consumables
f Supply/Installation of cove and lighting 28.41 | sq.m.
XIl FIXTURES AND ACCESSORIES
Supply/installation of water closet (single push button type) with
a 18 sets
soft close cover
b Supply/Installation of Sensor Flush Urinal (with manual control) 9 sets
Supply/Installation of SS Hand spray bidet with stainless flexible
c - 18 sets
hose, fittings and other consumables
d Supply/Installation of stainless steel toilet tissue holder 18 sets
e Supply/Installation of Hand Dryer Dispenser(infrared sensor, 6 units
plastic body,220V-240V, 140W,88m3/h @ 14.5m/s air speed)
f Replace/supply/install 4" x 4" floor drain (stainless) 39 pcs
Supply/Installation of 1.20m x 2.20m chamfered mirror with LED 6 sets
9 | packlight
h Supply/Installation of shower heater (0.35li, OMPa/0 bar, 6 sets
4.5KW/220V, AC 220V-240V, 50/60Hz)
i Supply/Installation of hose bibb faucet 6 pcs
. Supply/Installation of 1200ml capacity wall mounted infrared 6 sets
J electronic soap dispenser
k Supply/Installation of giant tissue roller 6 sets
I Supply/Installation of stainless steel towel rack 6 sets
Il SUPPLY/INSTALLATION OF 6mm CLEAR GLASS WITH 6.34 sa.m
STEEL FRAMED WINDOWS ) q-m.
B CONSTRUCTION OF PWD COMFORT ROOM (Ground Floor
to Third Floor)
| Demolish some portion of concrete wall for the entrance door of 6.47 | sam
PWD CR ' q.m.
Chipping of concrete slab for chb laying, water closet/lavatory
I . - . 2404 | Im
and floor drain/water line pipe passage
m Masonry, include 100mm thick CHB with 10mm@ def. bar space 28.27 | sq.m.
at 0.60m.o.b.w
v PLASTERING (rough tile preparation) 56.53 | sq.m.
V TILE WORKS
Supply/Installation of 600mm x 600mm x 9mm semi-granite floor
a tiles including grout, tile adhesive and other consumables to 10.77 | sq.m.
complete the installation
Supply/Installation of 300mm x 600mm x 9mm semi-granite wall
b tiles, including grout, tile adhesive and other consumables to 59.91 | sq.m.
complete the installation
Supply/Installation of 1.00m x 2.10m panel door, including door .
Vi ; . 3 units
jamb, hardware and accessories
VI FIXTURES AND ACCESSORIES
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Supply/installation of water closet (single push button type) with

a soft close cover and hand spray bidet (stainless flexible hose) 3 sets
including angle valve, fittings and other consumables
Supply/installation of wall type lavatory including SS faucet and .
b 3 units
other consumables
c Supply/Installation of stainless steel toilet tissue holder 3 units
Supply/installation of 1 1/2"@ stainless steel wall grab bar ( 1,350 .
d 6 units
mm )
e Supply/installation of 1200ml capacity wall mounted infrared 3 sets
electronic soap dispenser
f Supply/Installation of hand dryer dispenser (infrared sensor, 3 units
plastic body,220V-240V, 140W,88m3/h @ 14.5m/s air speed)
g Supply/Installation of floor drain (4"x4" stainless) 6 pc
Supply/Installation of chamfered mirror (80x120cm) with LED
h : 3 sets
backlight
i Supply/Installation of shower heater (0.35li, OMPa/0 bar, 3 sets
4.5KW/220V, AC 220V-240V, 50/60Hz)
j Supply/Installation of stainless steel towel rack 3 sets
VI ELECTRICAL WORKS
a Supply/installation of 2-gang wall mounted type outlet 6 units
(weatherproofed) including other electrical works
Supply/Installation of pinlight with 4"@ rim, 3w (LED TYPE)
b ; / . . 6 sets
including switch and other electrical works
Supply/installation of ceiling type exhaust fan 14"x14", with 4"Q .
c - . 3 units
ducting hose, screen, outlet and other electrical works
d Supply/Installation of cove and lighting 5.89 | sq.m.
Supply/Installation of 8w LED 6" square light including switch and
e : 3 sets
other electrical works
c BASEMENT (SOUTH WING, MALE & FEMALE COMFORT
ROOMS)
| DEMOLITION/REMOVAL WORKS
a Demolish of concrete/drywall partition 12.77 | sq.m.
b Demolish/Removal of doors 2 sets
c Demolish/removal of water closet 4 units
d Demolition of lavatory counter top 2 units
I CHB WALL AND GRANITE FINISH SHELF @ URINALS 2.4 sqg.m.
I LAVATORY COUNTER TOP 2 sets
a Construction of lavatory counter top (Granite Finish)
Supply/Installation of top mounted lavatory (Above-counter
ceramic vessel or basin type sink with stainless steel,304 type,
b g : d . 2 sets
satin finish, single hole, single lever mixer faucet and other
consumables
v TILE WORKS
a Chipping/removal of old floor and wall tiles 57.16 | sq.m.
Supply/Installation of 600mm x 600mm x 9mm semi-granite floor
b tiles including grout, tile adhesive and other consumables to 13.44 | sg.m.
complete the installation
Supply/Installation of 300mm x 600mm x 9mm semi-granite wall
c tiles, grout, tile adhesive and other consumables to complete the 55.43 | sq.m.
installation
V PARTITION
a Supply/installation of panel partition (20mm moisture resistant 6 sets

laminates) including stainless hardware and accessories
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Supply/installation of urinal panel partition and water closet

b shelf(20mm moisture resistant laminates) including stainless 1.22 | sq.m.
hardware and accessories
SUPPLY/INSTALLATION OF PANEL DOOR, DOOR JAMB,
VI DOOR KNOB, DOOR CLOSER, HINGES AND OTHER 2 units
ACCESSORIES TO COMPLETE THE INSTALLATION
Vi PAINTING WORKS 13.44 | sq.m.
VI ELECTRICAL WORKS
Supply/Installation of 8w LED 6" square light including switch and
a . 4 sets
other electrical works
b Supply/installation of 2-gang wall mounted type outlet 4 sets
(weatherproofed) including other electrical works
IX FIXTURES AND ACCESSORIES
a Supply/Installation of Water Closet (push button type) with soft 3 sets
close cover
b Supply/Installation of Sensor Flush Urinal (with manual control) 2 sets
Supply/Installation of SS Hand spray bidet with stainless flexible
c o 3 sets
hose, fittings and other consumables
d Supply/Installation of stainless steel toilet tissue holder 3 sets
e Supply/Installation of hand dryer dispenser (infrared sensor, 5 units
plastic body,220V-240V, 140W,88m3/h @ 14.5m/s air speed)
f Supply/Installation of 4"x4" floor drain (stainless) 6 pcs
Supply/Installation of 0.8m x 1.20m chamfered mirror with LED 5 sets
9 | backlight
h Supply/Installation of hose bibb faucet 2 pcs
i Supply/Installation of 1200ml capacity wall mounted infrared 5 sets
electronic soap dispenser
j Supply/Installation of giant tissue roller 2 sets
SUPPLY/INSTALLATION OF 6mm CLEAR GLASS WITH 139 |sam
STEEL FRAMED WINDOW ' q.m.
PLUMBING/SANITARY LINE 1 lot
E WATERLINE 1 lot
F ALTERNATIVE RAIN WATER LINE 1 lot
G PROVISION OF AIR VENT THRU WALL 1 lot
H SIPHONING 8.21 cu.m.
I WATERPROOFING 1 lot
J CLEARING AND DISPOSAL 1 lot
K MOBILIZATION/DEMOBILIZATION 1 lot
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Note:

Bidder shall affirmwith this form/section certying compliance with all scope of
works with corresponding quantities, and which shall be submitted/placed/enclosed under
Technical Documents Envelop.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Bid Form

Date:
IAEB1N®:

To: [name and address of PROCURING ENTITY]
Address{insert address]

We, the undersigned, declare that:

(&) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Cordct[insert name of contract]

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offeredam (d) below isfinsert

information];

The discounts offered and the methodology for their application pneert
information];

(c) Our Bid shall be valid for a period @ghsert number]days from the date fixed for the
Bid submission deadline in accordaneith the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amoungercentof the Contract Price for the due performance of the
Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countriggsert information}

() We are not participating, asdlers, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(g9) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been deetl ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

11t ADB, JICA and WB funded projects, useBF
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(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other
Bid that you may receive.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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BID PRICE SCHEDULE

Repair/RenovationRemodelingof DND Building Common CRs (South Wing)

ITEM

SCOPE OF WORKS

QTY

UMES

UNIT
COST

AMT

>

GROUND TO THIRD FLOOR (SOUTH WING,
MALE & FEMALE COMFORT ROOMS)

DEMOLITION/REMOVAL WORKS

Demolish/Removal of door

sets

Demolish/removal of male urinal

units

Demolish/removal of water closet

24

units

o0 |T|D|—

Removal of old existing laminated partition

69

sets

Demolish/Removal of cove light cover and
lighting at wall side

lot

Demolish concrete wall

25.13

Demolish lavatory and counter top

sets

MASONRY including reinforcement and rough
plaster

62.56

sq.m.

CHB WALL AND GRANITE FINISH SHELF
@ URINALS

10.95

sq.m.

LAVATORY COUNTER TOP

Construction of lavatory counter top (Granite
Finish)

sets

Supply/Installation of top mounted lavatory
(Above-counter ceramic vessel or basin type
sink with stainless steel,304 type, satin finish,
single hole, single lever mixer faucet and other
consumables

12

sets

TILE WORKS

Chipping/removal of old floor and wall tiles

488.8

sq.m.

Supply/Installation of 600mm x 600mm x 9mm
semi-granite floor tiles including grout, tile
adhesive and other consumables

149.04

sq.m.

Supply/Installation of 300mm x 600mm x 9mm
semi-granite wall tiles, grout, tile adhesive and
other consumables

410.73

sq.m.

CEILING

Removal of all existing ceiling from ground
floor to third floor

142.46

sq.m.

Supply/Installation of 12mm gypsum board
ceiling to include metal
furring/joist/nailers/carrying channel.

142.46

sg.m.

PARTITION

Supply/installation of panel partition (20mm
moisture resistant laminates) including
stainless hardware and accessories

42

sets

Supply/installation of urinal panel partition and
water closet shelf (20mm moisture resistant
laminates) including stainless hardware

6.03

sq.m.

VIl

SUPPLY/INSTALLATION OF PANEL DOOR,
DOOR JAMB, DOOR KNOB, DOOR
CLOSER, HINGES AND OTHER
ACCESSORIES TO COMPLETE THE
INSTALLATION

units
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SUPPLY/INSTALLATION OF FRAMELESS
FROSTED GLASS DOOR COMPLETE WITH

IX STAINLESS STEEL PATCH FITTINGS AND 6 units
ACCESSORIES
X PAINTING WORKS 348.04 sg.m.
Xl ELECTRICAL WORKS
Supply/Installation of 8w LED 6" square light
a ; ) X . 18 sets
including switch and other electrical works
Supply/Installation of pinlight with 4"@ rim, 3w
b (LED TYPE) including switch and other 51 sets
electrical works
Supply/installation of ceiling type exhaust fan
c 14"x14", with 4"@ ducting hose, screen, outlet 12 units
and other electrical works
Supply/Installation of 2 gang weatherproofed
d convenience outlet including other 12 sets
consumables
Supply/Installation of window type ACU (2hp), .
e 6 units
outlet, frame/support and other consumables
f Supply/Installation of cove and lighting 28.41 sg.m.
XIl FIXTURES AND ACCESSORIES
Supply/installation of water closet (single push
a . 18 sets
button type) with soft close cover
b Supply/Installation of Sensor Flush Urinal (with 9 sets
manual control)
Supply/Installation of SS Hand spray bidet with
c stainless flexible hose, fittings and other 18 sets
consumables
d S_upply/lnstallatlon of stainless steel toilet 18 sets
tissue holder
Supply/Installation of Hand Dryer
e Dispenser(infrared sensor, plastic body,220V- 6 units
240V, 140W,88m3/h @ 14.5m/s air speed)
f Rep_lace/supply/mstall 4" x 4" floor drain 39 pes
(stainless)
Supply/Installation of 1.20m x 2.20m 6 sets
9 chamfered mirror with LED backlight
Supply/Installation of shower heater (0.35Ii,
h OMPa/0 bar, 4.5KW/220V, AC 220V-240V, 6 sets
50/60Hz)
i Supply/Installation of hose bibb faucet 6 pcs
. Supply/Installation of 1200ml capacity wall
i : - . 6 sets
mounted infrared electronic soap dispenser
k Supply/Installation of giant tissue roller 6 sets
I Supply/Installation of stainless steel towel rack 6 sets
I SUPPLY/INSTALLATION OF 6mm CLEAR 6.34 sam
GLASS WITH STEEL FRAMED WINDOWS ) q-m-
B CONSTRUCTION OF PWD COMFORT
ROOM (Ground Floor to Third Floor)
| Demolish some portion of concrete wall for the 6.47 sam
entrance door of PWD CR ' q-m-
Chipping of concrete slab for chb laying,
Il water closet/lavatory and floor drain/water line 24.04 Im
pipe passage
I Masonry, include 100mm thick CHB with 28.97 sq.m.

10mmg@ def. bar space at 0.60m.o.b.w
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PLASTERING (rough tile preparation)

56.53

sg.m.

TILE WORKS

Supply/Installation of 600mm x 600mm x 9mm
semi-granite floor tiles including grout, tile
adhesive and other consumables to complete
the installation

10.77

sq.m.

Supply/Installation of 300mm x 600mm x 9mm
semi-granite wall tiles, including grout, tile
adhesive and other consumables to complete
the installation

59.91

sq.m.

VI

Supply/Installation of 1.00m x 2.10m panel
door, including door jamb, hardware and
accessories

units

Vi

FIXTURES AND ACCESSORIES

Supply/installation of water closet (single push
button type) with soft close cover and hand
spray bidet (stainless flexible hose) including
angle valve, fittings and other consumables

sets

Supply/installation of wall type lavatory
including SS faucet and other consumables

units

Supply/Installation of stainless steel toilet
tissue holder

units

Supply/installation of 1 1/2"@ stainless steel
wall grab bar ( 1,350 mm )

units

Supply/installation of 1200ml capacity wall
mounted infrared electronic soap dispenser

sets

Supply/Installation of hand dryer dispenser
(infrared sensor, plastic body,220V-240V,
140W,88m3/h @ 14.5m/s air speed)

units

Supply/Installation of floor drain (4"x4"
stainless)

pC

Supply/Installation of chamfered mirror
(80x120cm) with LED backlight

sets

Supply/Installation of shower heater (0.35li,
OMPa/0 bar, 4.5KW/220V, AC 220V-240V,
50/60Hz)

sets

Supply/Installation of stainless steel towel rack

sets

ELECTRICAL WORKS

Supply/installation of 2-gang wall mounted
type outlet (weatherproofed) including other
electrical works

units

Supply/Installation of pinlight with 4"@ rim, 3w
(LED TYPE) including switch and other
electrical works

sets

Supply/installation of ceiling type exhaust fan
14"x14", with 4"@ ducting hose, screen, outlet
and other electrical works

units

Supply/Installation of cove and lighting

5.89

sq.m.

Supply/Installation of 8w LED 6" square light
including switch and other electrical works

sets

@]

BASEMENT (SOUTH WING, MALE &
FEMALE COMFORT ROOMS)

DEMOLITION/REMOVAL WORKS

Demolish of concrete/drywall partition

12.77

sq.m.

Demolish/Removal of doors

sets

O |T|D|—

Demolish/removal of water closet

units
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Demolition of lavatory counter top

units

CHB WALL AND GRANITE FINISH SHELF @
URINALS

2.4

sq.m.

LAVATORY COUNTER TOP

sets

Construction of lavatory counter top (Granite
Finish)

Supply/Installation of top mounted lavatory
(Above-counter ceramic vessel or basin type
sink with stainless steel,304 type, satin finish,
single hole, single lever mixer faucet and other
consumables

sets

TILE WORKS

Chipping/removal of old floor and wall tiles

57.16

sq.m.

Supply/Installation of 600mm x 600mm x 9mm
semi-granite floor tiles including grout, tile
adhesive and other consumables to complete
the installation

13.44

sq.m.

Supply/Installation of 300mm x 600mm x 9mm
semi-granite wall tiles, grout, tile adhesive and
other consumables to complete the installation

55.43

sq.m.

PARTITION

Supply/installation of panel partition (20mm
moisture resistant laminates) including
stainless hardware and accessories

sets

Supply/installation of urinal panel partition and
water closet shelf(20mm moisture resistant
laminates) including stainless hardware and
accessories

1.22

sq.m.

Vi

SUPPLY/INSTALLATION OF PANEL DOOR,
DOOR JAMB, DOOR KNOB, DOOR
CLOSER, HINGES AND OTHER
ACCESSORIES TO COMPLETE THE
INSTALLATION

units

VI

PAINTING WORKS

13.44

sq.m.

VIII

ELECTRICAL WORKS

Supply/Installation of 8w LED 6" square light
including switch and other electrical works

sets

Supply/installation of 2-gang wall mounted
type outlet (weatherproofed) including other
electrical works

sets

FIXTURES AND ACCESSORIES

Supply/Installation of Water Closet (push
button type) with soft close cover

sets

Supply/Installation of Sensor Flush Urinal (with
manual control)

sets

Supply/Installation of SS Hand spray bidet with
stainless flexible hose, fittings and other
consumables

sets

Supply/Installation of stainless steel toilet
tissue holder

sets

Supply/Installation of hand dryer dispenser
(infrared sensor, plastic body,220V-240V,
140W,88m3/h @ 14.5m/s air speed)

units

Supply/Installation of 4"x4" floor drain
(stainless)

pcs

Supply/Installation of 0.8m x 1.20m chamfered
mirror with LED backlight

sets
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h Supply/Installation of hose bibb faucet 2 pcs

i Supply/Installation of 1200ml capacity wall > sets
mounted infrared electronic soap dispenser

i Supply/Installation of giant tissue roller 2 sets
SUPPLY/INSTALLATION OF 6mm CLEAR 139 sam
GLASS WITH STEEL FRAMED WINDOW ' q-m-.
PLUMBING/SANITARY LINE 1 lot

E WATERLINE 1 lot

F ALTERNATIVE RAIN WATER LINE 1 lot

G PROVISION OF AIR VENT THRU WALL 1 lot

H SIPHONING 8.21 cu.m.

I WATERPROOFING 1 lot

J CLEARING AND DISPOSAL 1 lot

K MOBILIZATION/DEMOBILIZATION 1 lot

TOTAL PROJECT COST

Note:
1. All pricesshall include materials, labor, OCM, Corttr o r 0 and PATo f i t
2. Please attach detailed estimates reflecting the bill of matdabls component
and among others showing derivation of qutline item/scope of wortitemized/detailed
materials shall be specific with Brandaify).

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant] of legal age[Civil Status], [Nationality], and residing giAddress
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship:l am the sole proprietor dName of Bidder]with office
address diaddress of Bidder]

If a partnership, corporation, cooperative, or joint venture&m the duly authorized
and designated representativelldéme of Bidder]with office address gdaddress of
Bidder];

2. Select one, delete the other:

If a sok proprietorship:As the owner and sole proprietor[dfame of Bidder] | have

full power and authority to do, execute and perform any and all acts necessary to
represent it in the bidding fdName of the Projectpf the [Name of the Procuring
Entity];

If a partnership, corporation, cooperative, or joint venturem granted full power

and authority to do, execute and perform any and all acts necessary and/or to
represent thfName of Bidder]in the bidding as shown in the attactisthte title of

attaced document showing proof of aut hori ze
Certificate issued by the corporation or the members of the joint venture)]

3. [Name of Bidder]i s not fdAblacklistedo or barred fr
the Philippines omany of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board,;

4. Each of the documents subted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder]is authorizing the Heh of the Procuring Entity or itgluly
authorizd representative(s) to verify all the documents submitted;



6. Select one, delete the rest:

If a sole proprietorship:l am not related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and theBAC Secretariat, the head of the Project Management Office or thesend
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

If a partnership or cooperativeNone of the officers and members [pfame of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the-umsd unit, and the project
consultants by consanguipior affinity up to the third civil degree;

If a corporation or joint ventureNone of the officers, directors, and controlling
stockholders offName of Bidder]is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BA@G¥e Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or theseznd
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidderjcomplies with existing labor Ves and standardsind

8. [Name of Bidder]is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contrag

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued fofNtaene ofProject .

9. [Name of Bidder]|did not give or pay directly or indirectly, any commassi amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __aofay , 20 at
, Philippines.

Bi dderds Representative/ Au

[JURAT]



FINANCIAL DOCUMENTS FOR ELIGIBILITY CHECK

A. Summary of the Applicant Sup p hbssetsrafddidbilitiessontheé but or 6 s
basis of the attached income tax return and audited financial statement, stamped
AfRECEI VEDO by the Bureau of Internal Revenue of
immediately preceding year and a certified copy of Schedule of Fixed Assets particularly the
list of construction equipment.

Year 20

Total Assets

Current Assets

Total Liabilities

Current Liabilities

Net Worth (1-3)

Net Working Capital (2-4)

U WIN|F-

B. The Net financial Contracting Capacity (NFCC) based on the above data is computed as
follows:

NFCC = K (current asset i current liabilities) minus value of all outstanding works under
ongoing contracts including awarded contracts not yet to be started

NFCC =P

K = 15 regardless of the period or duration of the project
Herewith attached are certified true copies of the income tax return and audited financial

statement : stamped ARECEI VEDO by the BI'R or BI R
immediately preceding year.

Submitted by:

Name of Supplier / Distributor / Manufacturer

Signature of Authorized Representative

Date:

NOTE:

1. If Partnership or Joint Venture, each Partner or Member of Joint Venture shall submit the
above requirements.



REPUBLIC OF THE PHILIPPINES)

CITY OF MAKATI )S.S.

X X

BID-SECURING DECLARATION

To: Department of National Defense (DND Proper)

Camp Gen. Emilio Aguinaldo, Quezon City, Philippines

We, the undersigned declare that:

1. We understand, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. We accept that: (a) We will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b)
We will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid
Securing Declaration, within fifteen (15) days from receipt of the written demand by the procuring
entity for the commission of acts resulting to the enforcement of the bid securing declaration under
Sections 23.1(b), 34.2, 40.1 and 69.1 except 69.1(f), of the IRR of RA 9184; without prejudice to other
legal action the government may undertake.

3. We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:
(&) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;
(b) We are declared ineligible or post-qualified upon receipt of your notice to such
effect, and (i) we failed to timely file a request for reconsideration or (ii) we filed a waiver to avail of
said right;

Section VII. Bidding Forms
(c) | am/we are declared as the bidder with the Lowest Calculated Responsive
Bi d/ Hi ghest Rated and Reéave tumishedvthe p&forthance securiy and / w

signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day (month) (year)
at (place of execution)

NAME OF BIDDERS AUTHORIZED REPRESENTATIVE
(I'nsert si ¢gcapadityyr yé6s | ega

AFFIANT



SUBSCRIBED & SWORN to before me this day of (month) (year) at (place of
execution), Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 rules on Notarial Practice (A.M. No. 02-
8-13-SC). Affiant/s exhibited to me his/her (insert type of government identification card used) with

his/her photograph and signature appearing thereon, with no. and his/her community Tax
Certificate No. issued on at
Witness my hand and seal this day of (month) (year)

NAME OF NOTARY PUBLIC

Serial No. of commission

Notary Public for _ unitl

Roll of Attorneys No.

PTR No. ___ (date issued),(placed Issued)
IBP No. (date issued), (place issued)

Doc No

Page No
Book No
Series of



Standard Form Number: SF~ -GOOD-17
Revised on: May 24 , 2004

JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into By and Between ,

of legal age, __(civil status) , owner/proprietor of ___ and a
resident of .
-and -

, of legal age, __ (civil _status) , owner/proprietor of
a resident of .

THAT both parties agree t 0 join together their manpower, equipment, and what is
need to facilitate the Joint Venture to participate in the Eligibility, Bidding and Undertaking of
the here -under stated project to be conducted by the _ (Name of the Procuring Entity)

NAME OF PROJECT CONTRACT AMOUNT

That both parties agree to be jointly and severally liable for the entire assignment.

That both parties agree that and/or
shall be the Official Representative of the Joint Venture, and is granted full power and
authority to do, execute and perform any and all acts necessary and/or to represent the Joint
Venture in the bidding as fully and effectively and the Joint Venture may do and if personally
present with full power of substitution and revocation.

THAT this Joint Venture Agreement shall remain in effect only for the above stated
Projects until terminated by both parties.

Done this day of , in the year of our Lord




Standard Form Number: SF~ -GOOD-18
Revised on: May 24 , 2004

LETTER OF AUTHORITY TO VALIDATE SUBMITTED DOCUMENTS

Head of the Procuring Entity
Name of the Procuring Entity
Address of the Procuring Entity

Attention : The Chairman
Bids and Awards Commi ttee
Dear Sir/Madame:
Reference is made to our Application for Eligibility and to Bid for the hereunder project/contract
Name of Project

Location
Brief Description

In accordance with Republic Act 9184 and its Implementing Rules and Regulations (IRR), we/l hereby
authorize the  (Name of the Procuring Entity) or its authorized rep resentative/s to verify the
statements, documents and information submitted herewith to substantiate our eligibility.

The following persons, including telephone/fax numbers may be contacted to provide further
information with regard to this application:

NAME TEL. NUMBER FAX NUMBER
a. Technical Matters

b. Financial Matters

c. Personnel Matters

Very truly yours,

Name of Supplier/Distributor/Manufacturer

By:

Name and Signature of Authorized Representative
Position/Designation : ____
Date :




Standard Form Number: SF -GOOD-19
Revised on: May 24 , 2004

CERTIFICATE OF AUTHENTICITY

CERTIFICATION

I, _ (Representative of the Bidder) , of legal age, __
at __ (Address of the Representative) , under oath,

1. Thatlamthe __  (Position in the Bidder)

at __ (Address of the Bidder) ;

(civil status) , Filipino and residing

hereby depose and say:

of the __ (Name of the Bidder) , with office

2. That each of the documents submitted is an authentic and original copy or a true and
faithful reproduction of the original, complete and that all statements and information

provided therein are true and correct;

3. That | am making this statement as part of the eligibility requirement of _

Bidder)  for __ (Name of the Project)

IN FAITH WHEREOF, | hereby affix my signature this

, Philippines.

SUBSCRIBED AND SWORN TO before me this
exhibiting to me his/her Community Tax Cert

at , Philippines.

Doc. No.
Page No.
Book No.
Series of

(Name of the
day of , 20 at
AFFIANT

, day of 2003, affiant
ificate No. issued on
(Notary Public)

Until

PTR No.

Date

Place

TIN



Standard Form Number: SF -GOOD-32
Revised on: May 24 , 2004

FORM OF BID SECURITY (BANK GUARANTEE)

WHEREAS, __ (Name of Bidder) (hereinafter called fAthe Bidde
__(Date) forthe __ (Name of Contract) (hereinaftke Biadd)ed At
KNOW ALL MEN by these presents that We ___ (Name of Bank) of __ (Name of Country)
having our registered office at _______________
are bound unto __ (Name of Employer) (hereinafter cal |l eidthdgduh ef

2 for which payment well and truly to be made to the said Employer the
Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:

1) If the Bidder withdraws his Bid during the period of bid validity specified in the
Form of Bid; or

2) If the Bidder does not accept the correction of arithmetical errors of his bid price
in accordance with the Instructions to Bidder; or

3) If the Bidder having been notified of the acceptance of his bid by the Employer
during the period of bid validity:

a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

b) fails or refu ses to furnish the Performance Security in accordance with the
Instructions to Bidders;

we undertake to pay to the Employer up to the above amount upon receipt of his first written

demand, without the Employer having to substantiate his demand, provided t hat in his
demand the Employer will note that the amount claimed by him is due to him owning to the

occurrence of one or both of the two (2) conditions, specifying the occurred condition or
conditions.

The Guarantee will remain in force up to and includin g the date % days after
the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or
as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby

waived. Any demand in respect of this Guarantee should reach the Bank not later than the
above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

(Signature, Name and Address)

2 The bidder should insert the amount of the guarantee in words and figures, denominated in the currency of the
Empl oyer6s country or an equivalent amount in a fasshavhdg
the Instructions to Bidders.

% Usually 28 days after the end of the validity period of the Bid. Date should be inserted by the Employer before the
bidding documents are issued.



Standard Form Number: SF -GOOD-33
Revised on: May 24 , 2004

BID SECURITY: SURETY BOND

BOND NO.: DATE BOND EXECUTED:

By this bond, We __ (Name of Bidder) (hereinafter called fAthe |
__(Name of Surety) of the country of  (Name of Country of Surely) , authorized to transact
business in the country of (Name of Country of Employer) (hereinafter
Suretyo) are held and f(NamewbfyEmdoget) n d (lereinadter ca_ | | e d
Empl oyer o) as Obligee, in the sum?! forfthe payment of which

sum, well and truly to be made, we, the said Principal and Surety bind ourselves, our
successors and assigns, jointly and severally, firmly by these presents.

SEALED with our seals and dated this day of 20

WHEREAS, the Principal has submitted a written Bid to the Employer dated the day

of _ _ _ __________ 20 ______ , for the ____ _______
Bi go

NOW, THEREFORE, the conditions of this obligation are:

1) If the Principal withdraws his Bid during the period of bid validity specified in
the Form of Bid; or
2) If the Principal does not accept the correction of arithmetical errors of his bid
pricecinaccordance with the Instructionds to
3) If the Principal having been notified of the acceptance of his Bid by the

Employer during the period of bid validity:

a) fails or refuses to execute the Form of Agreement in accordance with
the Instructionsto  Bidders, if required; or

b) fails or refuses to furnish the Performance Security in accordance with
the Instructions to Bidders;

then this obligation shall remain in full force and effect, otherwise it shall be null and void.

PROVIDED HOWEVER, that the S  urety shall not be:

a) liable for a greater sum than the specified penalty of this bond, nor
b) liable for a greater sum that the difference between the amount of the
said Principalés Bid and the amount
Employer.
' The bidder should insert the amount of bond in word

country of an equivalent amount in a freely convertible currency and callable on demand. This figure should be the same
as shown in the Instructions to Bidders.



Standard Form Number: SF -GOOD-34
Revised on: May 24 , 2004

Bid Security: GSIS Bond

Republic of the Philippines
GOVERNMENT SERVICE INSURANCE SYSTEM

GENERAL INSURNCE FUND
GSIS Makati Building, Legaspi St.
Legaspi Village, Makati, Metro Manila

G () GIF Bond

KNOW ALL MEN BY THESE PRESENTS:

That we, represented by
its , as Principal and the GOVERNMENT SERVICE
INSURANCE SYSTEM as Administrator of the General Insuranc e Fund a corporation duly
organized and existing under and by virtue of the laws of the Philippines, with head office at
Manila, as SURETY, are held and firmly bound unto the OBLIGEE, in
the sum of PESOS ( P ), ¢ allable on demand, Philippine Currency,
for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS, the above bounded PR [INCIPAL wil submit a bid for the
on the day of , 20 at am/pm.

WHEREAS, the conditions of aforementioned OBLIGEE require the BIDDET a bond for
the said bid.

WHEREAS, the PRINCIPAL agrees to comply with all the terms and conditions of the
said bid with the aforementioned OBLIGEE;

NOW, THEREFORE, the conditions of this obligation are such that if the above bounded
PRINCIPAL shall, in case he /it becomes the successful bidder in the said bid mentioned abov e,
accept a contract with said OBLIGEE under the terms and conditions of said bid, then this
obligation shall be null and void; otherwise, it shall remain full force and effect.

WITNESS OUR HANDS AND SEALS this day of , 20 , at
, Philippines.

GOVERNMENT SERVICE INSURANCE SYSTEM
General Insurance Fund

Principal



Standard Form Number: SF -GOOD-35
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AUTHORITY OF SIGNATORY

SPECIAL POWER OF ATTORNEY

I, , President of , a
corporation incorporated under the laws of with its
registered office at , by virtue of Board
Resolution No. dated , has made, constituted and
appointed true and lawful attorney, for it and its
name, place and stead, to do, execute and perform any and all acts necessary and/or
represent in the bidding of

as fully and effectively as corporation might do if
persona lly present with full power of substitution and revocation and hereby confirming all
that said representative shall lawfully do or cause to be done by virtue hereof.

IN WITNESS WHEREOF, | have hereunto set may hand this day of
, 20 at

Signed in the Presence of:

ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES )
QUEZON CITY )SS.
BEFORE ME, a Notary Public for and i  n Quezon City, Philippines, this day of
, 20 , personally appeared:
NAME CTC NO. ISSUED AT/ON

known to me and known to be the same person who executed the foregoing instrument
consisting of () pages, including the page whereon the acknowledgments is written

and acknowledged before me that the same is his free and voluntary act and deed and that of
the Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above
written.

Notary Public
Until 31 December 20

PTR No.
Issued at:
Issued on:
TIN No.

Doc. No.

Page No.

Book No.

Series of



Standard Form Number: SF -GOOD-36
Revised on: May 24 , 2004

AUTHORITY OF SIGNATORY
SECRETARYO6S CERTI FI CATE
I, , a duly elected and qualified Corporate
Secretary of , a corporation duly organized and existing

under and by virtue of the law of the , DO HEREBY
CERTIFY, that:

I am familiar with the facts herein certified and duly authorized to certify the same;

At the regular meeting of the Board of Directors of the said Corporation duly convened
and held on at which meeting a quorum was present and acting throughout,
the following resolutions were approved, and the same have not been annulled, revoked and
amended in any way whatever and are in full force and effect on the date hereof:

RESOLVED, that be, as it hereby is, authorized to
participate in the bidding of (Project 1D -No.)

by the (Name of the P rocuring Entity) ; and that if

awarded the project shall enter into a contract with the (Name of the Procuring Entity)
and in connection therewith hereby appoint , acting as duly
authorized and designated representatives of , are granted full power

and authority to do, execute and perform any and all acts necessary and/or to represent

in the bidding as fully and effectively as the

might do if personally p resent with full power of
substitution and revocation and hereby satisfying and confirming all that my said
representative shall lawfully do or cause to be done by virtue hereof;

RESOLVED FURTHER THAT, the hereby authorizes its
Presid ent to:

Q) execute a waiver of jurisdiction whereby the hereby
submits itself to the jurisdiction of he Philippine government and hereby
waives its right to question the jurisdiction of the Philippine courts;

2) execute a waiver that the shall not seek and
obtain writ of injunctions or prohibition or restraining order against the AFP or
any other agency in connection with this project to prevent and restrain the
bidding procedures related thereto, the negotiating of and award of a contract
to a successful bidder, and the carrying out of the awarded contract.

WITNESS the signature of the wundersigned as such officer of the said

this
(Corporate Secretary) B
ACKNOWLEDGMENT
SUBSCRIBED AND SWORN to before me this day of , 20
affiant exhibited to me his/her Community Tax Certificate No. issued on

at _, Philippines.




Form of Contract Agreement

THIS AGREEMENT, made thig[insert date] day of [insert month] [insert year]
betweenname and address of PROCURING ENTIXNgreinafter called the Ent i t vy
[name and address of Contractdfjlh er ei nafter call ed the 0

0) ar
Contr

WHEREAS, the Entity is desirous that the Contractor exec{riame and
identification number of contractf her ei naft er call ed Athe Wor
accepted the Bid fdinsert the amount in specified currency in numbers and wdrgghe

Contractor fo the execution and completion of such Works and the remedying of any defects
therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions Gaintract hereinafter
referred to.

2. The following documents shall be attached, deemed to form, and be read and
construed as part of this Agreement, to wit:
(a) General and Special Conditions of Contract;
(b) Drawings/Plans;
(c) Specifications;
(d) Invitation to Apply for Higibility and to Bid;
(e) Instructions to Bidders;
() Bid Data Sheet;
(g9) Addenda and/or Supplemental/Bid Bulletins, if any;

(h) Bid form, including all the documents/statements contained in the
Bidderds bidding envel opes, as anne

() Eligibility requirements, documengd/or statements;
() Performance Security;
(k) Credit line issued by a licensed bank, if any;
() Notice of Award of Contract and the
(m)Other contract documents that may be required by existing laws and/or
the Entity.

3. In consideration of th payments to be made by the Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respe

4. The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,



the Contract Price or such other sum as may become payable under the
provisions of this Contract ahé times and in the manner prescribed by this
Contract.

IN WITNESSwhereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)
Signed, saled, deliveredby the (for the
Contractor).

Binding Signature of PROCURING ENTITY

Binding Signature of Contractor

[Addendum showing the corrections, ahy, made during the Bid evaluation should be
attached with this agreement]



List of all Ongoing Government & Private Contracts including contracts
awarded but not yet started

Business Name

Business Address

Name of Contract/

Project Cost

a. Owner 6s Name
b. Address

c. Telephone Nos.

Nature of

Work

Bi dder 6s

description
%

Date Awarded
Date Started
Date of

Completion

% of

Accomplishment

planned | actual

Value of Outstanding
Works / Undelivered

Portion

Government

Private

Submitted by

Total Cost

Designation

(Printed Name & Signature)

Date




Statement of at least one Government or Private Contract completed which are similar
in nature within five(5) years upon the opening of bids

Business Name

Business Address

Name of Contract

a. Owner 0s
b.  Address
c. Telephone

Nos.

|

Nature of Work

Bi dder 6s

description

%

Amount at Award
Amount at
Completion

Duration

Date Awarded
Contract
Effectivity

Date Completed

Government

Private

Note: This statement shall be supported with:

1 Contract
2 Certificate of Completion
3 Certificate of Acceptance

Submitted by

Designation

(Printed Name & Signature)

Date




Republic of the Philippines

Government Procurement Policy Board




