



Republika ng Pilipinas  
Republic of the Philippines

Kagawaran ng Tanggulang Pambansa  
Department of National Defense

**DND SPECIAL BIDS AND AWARDS COMMITTEE**  
Camp General Emilio Aguinaldo, Quezon City

**SUPPLEMENTAL BID BULLETIN NR. DND-AFP-CEEAP1-17-01-003**  
Armed Forces of the Philippines Civil Engineering Equipment Acquisition Project Lot 1

This Supplemental Bid Bulletin is issued to inform prospective bidders of the clarifications, modifications, amendments, or additional requirements that form part of the Bidding Documents for the AFP Civil Engineering Equipment Acquisition Project Lot 1:

<b>BIDDING DOCUMENT PAGE/ PROVISION</b>	<b>FROM</b>	<b>TO</b>
Section VI Schedule of Requirements	Delivery Days/Weeks/Months	
	Items 1 and 2: <b>105</b> days from receipt of Notice to Proceed	Items 1 and 2: <b>280</b> days from receipt of Notice to Proceed
	Item 3: <b>135</b> days from receipt of Notice to proceed	Item 3: <b>315</b> days for receipt of Notice to proceed
	Certificate of availability of at least three (3) service centers for the equipment to be supplied and statement of undertaking for the availability of mobile field after sales services.	Certificate of availability of at least three (3) service centers (one each in Luzon, Visayas and Mindanao) for the equipment to be supplied and statement of undertaking for the availability of mobile field after sales services.

**Answer to Queries**  
**AFP Civil Engineering Equipment Acquisition Project Lot 1**

<b>BIDDING DOCUMENT PAGE/ PROVISION</b>	<b>QUERIES/ CLARIFICATIONS AND RECOMMENDATIONS</b>	<b>ANSWERS</b>
<b>Concrete Masters Incorporated</b>		
Sec III Clause 12.1	Change the steel grade requirements of ASTM A514 to Q345B.	Changed to "Mill Certificate for the Base Equipment with reference to ASTM A514 or Equivalent"
<b>JROG Marketing</b>		
Sec VI Schedule of Requirements	Divide into two (2) separate lots (Dozer and Grader)	The project will be retained as one (1) lot and one manufacturer only
<b>BJ Marthel</b>		
Sec VI Schedule of Requirements	Extension of delivery period as follows: 1 <sup>st</sup> Delivery: 280 days after issuance of NTP 2 <sup>nd</sup> Delivery: 315 days after issuance of NTP	Delivery period will be amended.

Please be guided accordingly.

  
**DIR ALEXANDER T. GONZALES CESO V**  
Vice-Chairperson, DND SBAC 