



# Republika ng Pilipinas

Republic of the Philippines

## Kagawaran ng Tanggulang Pambansa

Department of National Defense

### DND BIDS AND AWARDS COMMITTEE

May 12, 2015

#### **SUPPLEMENTAL BULLETIN NR. DND/OCDV-2-in-1-P-15-02** **(Construction of OCD 5 (2-in-1) DRRM Facility, HTOG 5, Legaspi, Albay)**

This Supplemental Bid Bulletin is issued to inform prospective bidders of the modifications/amendments that shall form part of the bidding documents for the **Construction of OCD 5 (2-in-1) DRRM Facility, HTOG 5, Legaspi, Albay**:

SI No.	Clause No.	Description	Clarification sought	Response
<b>ROGENOX</b>				
1.		Architectural & Engineering Plans	Please provide detailed drawings for Hangar Sliding Door (D-1), details such as track to roller connections, mounting details of panel sitting on the rollers and etc, (bottom guides if any).	The detailed drawings will be provided during Contract implementation. However, the technical parameters for the Hangar Sliding Door is attached as <b>Annex A</b>
2	Annex "E". Clause 5.1	Once a month, the contractor <b>may</b> submit a statement of work accomplished (SWA) or progress billing and corresponding request for progress payment for work accomplished	Progress Payment as per IRR of RA 9184: The Contractor is allowed to bill at least once a month, may we suggest reconsidering the standard progress payment in lieu of the scheduled payment of 30%, 50%, 80% and 100%.	The Schedule of Payment of 30%, 50%, 80% and 100% shall be retained as stipulated in the SCC.

