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PN BASES SUPPORT AND LOGISTICS SYSTEM PROJECT (PHASE
Procurement of Various Factiities {Line ftems 1 — 10)
at Naval Base Rafael Ramos (NBRR), Brgy Looc, Lapu-Lapu City, Cebu
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Taking Over

The Procuring Entity shall take over the Site and the Works within
seven (7) days from the date the Procuring Entity’s Representative
issues a certificate of Completion.

Operating and Maintenance Manuals

S51.1. If “as built” Drawings and/or operating and maintenance
manuals are required, the Contractor shall supply them by the
dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals
by the dates stated in the SCC, or they do not receive the
Procuring Entity’s Representative’s approval, the Procuring
Entity’s Representative shall withhold the amount stated in the
SCC from payments due to the Contractor.
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